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1. Context

“Access to energy in rural areas — Phase II” component of the Indo-German Energy Program
(from now on referred to as IGEN-Access || module) is a bilateral cooperation measure carried
out by the Deutsche Gesellschaft fur Internationale Zusammenarbeit (G1Z) GmbH on behalf of
the German Federal Ministry for Economic Cooperation and Development (BMZ) and the
Indian Ministry of New and Renewable Energy (MNRE). IGEN Access Il aims to improve the
energy supply in rural areas of selected federal states.

Access to clean cooking energy is one of the areas that the previous and current measures
have been focusing on. MNRE has requested GIZ to support the electric cooking (e-cooking)
to provide reliable, affordable and secure access to clean cooking energy.

As per the latest report from SE4ALL on Tracking SDG 7: The Energy Progress Report,
SE4ALL, 2019 (https://www.seforall.org/publications/tracking-sdg7), the number of people
without access to clean cooking has not changed significantly since the launch of the SDGs in
2015, with 2.9 billion people across the world still dependent on traditional fuels to meet their
cooking energy needs. While India has performed better in this regard, with over 80 million
LPG connections (exceeding the target set for 2020 by the government) under the Ujjwala
scheme, it is estimated that this addresses the cooking needs of only around 50% of the
households without access to clean cooking (more than 160 million households were
estimated to rely on solid fuels such as fuel wood, dung-cakes, crop-residue or other types of
biomass for their cooking energy needs as per the Census 2011, Government of India). India’s
SDG dashboard shows that only 43% of all Indian households had access to clean cooking
fuels by end of 2018.

A recent Council for Energy Environment and Water study indicates that only 15% of the
households surveyed (8500 households across 6 states) use LPG as their primary fuel for
cooking, though this is up from 5% in a previous survey conducted in 2015. In addition, despite
the connections, the average annual refill under Pradhan Mantri Ujjwala Yojana is as low as
three cylinders, while the national average is approximately seven refills per year. This is
primarily due to access and affordability of LPG cylinders. Low utilisation/refill rates pose a risk
to attaining the intended benefits of the scheme and pose a risk of pushing the users back to
traditional cookstoves.

Cooking on highly inefficient traditional stoves using solid fuels leads to life-threatening levels
of household air pollution, resulting in over 1.3 million premature deaths in India as per WHO
estimates. It also leads to environmental impacts at the macro level due to deforestation and
black carbon emissions.

Moreover, India is the world’s second-largest LPG importer. LPG consumption is expected to
grow to 30.3 million tonnes by 2025 and 40.6 million tonnes by 2040. If the government
continues to provide subsidy on LPG refills, this will put a lot of burden on exchequer. As per
the petroleum ministry, India is projected to spend over €2.7 billion on LPG imports in year
2019-20 to fulfil the growing demand
(https://www.ppac.gov.in/content/212 1 ImportExport.aspx).
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Thus, it is imperative that the government redoubles its efforts in addressing the cooking
energy needs through cleaner options. Despite the LPG programme, there are certain districts
in India, where reliable supply and affordability of LPG refills is still an issue to be resolved.

Previously, the Indian government has worked on multiple other cooking technologies and
programs, including biogas, biomass cookstoves and solar cooking. National level
programmes on biogas and biomass cookstoves, particularly in rural areas have been going
on for a long time, but the numbers are conservative. A couple of pilots on solar PV induction
have also been tested in rural areas, however this option is less financially and operationally
viable.

The Government of India has conveyed India’s intentions to promote e-cooking, including
through solar (and other RE technologies). MNRE had also requested support from Germany
to support the initiative on solar cooking. However, there is a gap in broader understanding on
the supply and demand factors, which are crucial for promotion and adoption of e-cooking in
India. With the rising penetration of e-cooking, Brookings India estimated that culinary power
demand may add 48 to 72 billion units of consumption by 2030. The projection was subject to
uncertainties related to service demands, technologies, policy allocations and enabling
infrastructure.

To better understand the various challenges and opportunities of e-cooking, IGEN-Access Il is
conducting an assessment of e-cooking in India. Multiple factors including market analysis,
user preferences and behaviours, grid readiness will be explored in this overall assessment.
This particular assignment focuses on the impact on the grid. The grid readiness is essential
to understand the technical challenges that need to be overcome in order for a large-scale
adoption of e-cooking. Therefore, the potential and perceived impact on the grid due to use of
e-cooking devices will be the basis for specific actions.

This is an initial study to explore the impact on the grid and aims at drawing lessons at the
national level. The guiding research questions for this assignment are:

o What is the international experience regarding the impact on the grid (in energy as well
as capacity terms) of increasing adoption of e-cooking appliances or other appliances
with similar load profiles?

o What is the experience within India on changes to daily load curves/ shifts in peak and
off-peak due to increasing adoption of appliances of similar capacity/load profile as e-
cooking devices?

¢ What do different scenarios and models for the adoption of e-cooking look like?

¢ What actions need to be taken with regard to the grid to make wide-ranging adoption
of e-cooking technically possible?

¢ Can e-cooking be promoted along with rooftop solar such that the energy generated
from the rooftop photovoltaic (PV) system is consumed locally and therefore reduces
the need for strengthening the distribution infrastructure?
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2. Tasks to be performed by the contractor

As outlined above, clean cooking access continues be a challenge despite efforts over the past
years. The majority of Indian households uses biomass and LPG as their primary cooking
option. However, e-cooking appliances have become more popular in recent years. A large-
scale adoption of e-cooking would mean less dependence on imported fossil fuels, less
greenhouse gas emissions and the reduction of air pollution. E-cooking is a possible way of
enabling households to cook with clean energy and provide reliable access. Nonetheless,
there are many challenges to overcome in order to increase the utilization of e-cooking on
large scale. A large adoption of e-cooking across India will have impacts on the grid. Hence,
guaranteeing reliable and affordable power is a key aspect for e-cooking to play a vital role.
The expected impact on the grid will particularly affect power demand, voltage and overall
stability considering other loads any time of the day. Since cooking energy demand may not
be shifted to another time interval during the day, adequate preparatory measures need to be
adopted by the distribution companies (DISCOMSs). Therefore, the objective of this study is to
analyse the impact on the grid and bring out recommendation to concerned stakeholder such
as DISCOMs and different ministries in order to ensure that technical necessities are met for
a wlarge-scale adoption of e-cooking.

The detailed scope of work shall be supported to an identified DISCOM that will be selected in
consultation with GIZ after the conclusion of the contract. In order to conduct the analysis, two
feeders of the DISCOM shall be carefully selected for detailed simulations and impact (power
flow and load flow) analysis. The entire scope of work is described below with the different
work packages and the respective deliverables.

One key aspect of this study is the focus on the linkage between the additional load through
e-cooking on the grid and renewable energies. While the simulations will analyse different
scenarios, the integration of RE is one central element of this study. In particular, rooftop PV
systems shall be part of the analysis and what role they could play (also in combination with
storage).

The bidders are asked to outline and explain their approach and methodology for all of the
work packages below. In particular, bidder shall outline their approach with regard to RE for
this study and the simulations.

Work Package 1: Overview on e-cooking and macro-level analysis

Work Package 1 looks specifically at the macro level. It examines the overall challenges of e-
cooking, but also the potential. The aspects below need to be covered (mostly secondary
research):

e Estimated increase in energy and capacity requirements due to increased adoption of
e-cooking (multiple scenarios at the regional and national levels)

e Challenges for the grid when integrating e-cooking load on a large scale

e Current status of e-cooking in India (current impact on grid, outlook, government
planning, context)
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¢ What lessons can be learned from other countries in terms of e-cooking and the impact
of e-cooking?

e Whatrole can RE and storage play? Will the use of e-cooking devices off-set the energy
generated from rooftop solar systems (with and without storage)? The contractor needs
to examine e-cooking and the possibility of promoting PV rooftop and e-cooking
together.

In addition to that, the contractor needs to carry out stakeholder consultations with
representatives from MNRE, Ministry of Power, NITI Aayog, DISCOMs or other stakeholders.
In total, the contractor needs to conduct 10 interviews. The contractor needs to prepare the
questionnaire for those semi-structured interviews. The questionnaire will be prepared in
consultation with GIZ. The findings from the interviews shall be analysed, placed into context
and be included on the final report.

Deliverables of Work Package 1

D1: Interim report that covers all of the aspects above (see also Work Package 4 for final
report)

Work Package 2: Development of methodology for simulation exercise
2.1: Identify and select a suitable DISCOM in consultation with GIZ.

2.2: In consultation with the DISCOM and GIZ select the study areas (urban/peri-urban areas)
and the feeders (max. 2 feeders). Feeder selection (and DISCOM selection above) will also
depend on the available of adequate and reliable feeder level data.

2.3: In consultation with the DISCOM checking the status of various kinds of data availability.
Propose a detailed concept and action plan (including the assumptions if data is not available)
for a detailed simulation of the selected feeders in order to investigate the impact of e-cooking
deployment on the selected feeders in the distribution area. The simulation should also cover
the impact of joint promotion of solar rooftop systems (with and without storage) and e-cooking
devices. All criteria and assumptions of the simulation must be described and justified.

Deliverables of Work Package 2

D2.1/2.2: An interim report (see also Work Package 4 for final report) containing the proposal
for actions, data collection, survey, assumptions etc. which will be used for the methodology
of the simulation tasks. There should be several categorized scenarios proposed here
including different levels of e-cooking adoption, load consumption, variation throughout the
year. The impact of the Covid-19 pandemic on data must be addressed and any bias should
be avoided. Hence, data from previous years might need to be used.

D2.3: The proposal for action must be discussed with GIZ and the DISCOM. The consultant
must receive approval to go ahead from the DISCOM. The selected DISCOM must agree on
sharing the specific data sets for the calculations of this project.



4
Deutsche Gesellschaft
fir Internationale
Zusammenarbeit (G1Z) GmbH

Work Package 3: Conduct a detailed load flow simulation task

3.1: Modelling of different scenarios that include different deployment rates (of e-cooking
devices, rooftop solar as well as storage), various e-cooking devices and their demand,
variation throughout a year etc. Conduct load flow analysis to check for power system stability
and identify protection schemes for improving resilience of grid.

As mentioned earlier, RE needs to be a central aspect in the modelling scenarios. This study
does not only want to explore how large-scale adoption of e-cooking will impact the grid, but
especially what role RE can play in promoting e-cooking. Hence, the different scenarios shall
focus on RE as well as different opportunities and options for the integration of RE. In addition
to that, financial incentives for DISCOMSs shall be explored further.

Perform detailed steady state load flow type calculations for the scenarios defined in work
package 2. The focus will be to investigate the electrical characteristics of the selected
networks and finding out potential events and items which require specific attention. The
following aspects (but not limited to) must be included:

¢ Hosting capacity of the network

o Power quality aspects

e Congestions in the network

¢ Minimum and maximum penetration levels and safety margins
e Protection scheme

e Loading losses

e Load profiles of the selected feeders

Appropriate information and specific data collection to be conducted. That includes (but not
limited to) the collection of operational data such as voltage, current, active and reactive power
at different points in the grid, load profile, capacity and loading on distribution transformer.
Future situations in 5 and 10 years can be assumed with specific input from elsewhere
published data and in consultation with DISCOMs and other relevant organizations.

3.2 A rough estimation on the electrical behaviour (e.g. demand, congestion, and power
quality) of the selected feeders over time of the (1) day (2) year.

3.3 Aggregated approximate impact on the entire DISCOM areas and lessons learnt for
national level.

Deliverables Work Package 3

D 3.1: An interim report (see also Work Package 4 for final report) with the description of the
calculations, including diagrams, assumptions and details of the simulation conducted.
Respective results from the calculations must be documented in structured manner. This
should cover the tasks 3.1 till 3.4 as mentioned above.

D 3.2: An interim report (see Work Package 4 for final report) on the key observations,
discussions, inferences and action points out of the work package 3. Peak demand, load
profile, power quality aspects, requirements for network upgradation, cost for network
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upgradation etc. should be included. Overall implications for a DISCOM would be described.
Recommendations for upgradation requirements of specific feeders modelled to be given.

Work Package 4: Final study

Based on the work packages 1-3, a final study will be compiled that needs to include, but is
not limited to, the following criteria:

e Layout and design in line with GIZ publication criteria. Overall, the study needs to have
illustrative figures where needed; logical structure with clear messages delivered to the
target audience; precise formulations; very good writing style (in English); use of
appropriate language (no jargon, technical terms are explained) to avoid
misunderstandings

o Contents, list of abbreviations, introduction of authors, acknowledgements

e Executive summary

¢ Introduction (objective, challenges, background; Work Package 1)

¢ Methodology and approach (Work Package 2)

¢ Results and findings of simulation (Work Package 3)

¢ Recommendations and possible actions to concerned stakeholders such as DISCOMs
and ministries based on the simulations and findings

¢ Financial incentives for DISCOMs if e-cooking adopted on a larger scale (in combination
with RE, PV rooftops, net metering etc.)

e Conclusion

e References

e Annexures

Deliverables of Work Package 4

D4: Based on work packages 1-3 and the criteria outlined in Work Package 4, a
comprehensive study between 60-70 pages (without annexures) needs to be written.

Additionally, a factsheet needs to be designed with the key findings from this study. The
factsheet needs to convey a clear message and needs to include well-designed illustrations,
graphics etc. The format shall be decided in consultation with GIZ (A3 or A4).

Timeline

Due to the on-going Covid-19 pandemic and its effects, the bidder is asked to provide details
on the strategy and how the effects can be mitigated. Additionally, other potential risks and
mitigation measures shall be described in the bid.

An inception meeting after the contract is concluded as well as monthly meetings or update
calls (including minutes of the meetings between 2-3 pages) are mandatory. In the inception
meeting, the contractor is required to give a presentation on the approach, methodology,
details on schedule and milestone and discuss the assignment with GIZ. An inception report
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(approx. 15 pages) will be sent to GIZ within 2 weeks afterwards. Furthermore, GIZ will provide
a project monitoring sheet to the contractor. The contractor is responsible to fill in the sheet
and send an updated version at the end of each month to GIZ.

Certain milestones, as laid out in the table below, are to be achieved by certain dates during
the contract term, and at particular locations:

Milestone Deadline/place/person responsible

Inception meeting, inception report (approx. 15 1st month from the start of the contact, New

pages), identification of DISCOM Delhi

Work Package 1 and Work Package 2 (interim 2"d month from the start of the contract, New

reports for both Work Packages) Delhi

Start of implementation of Work Package 3; Mid- | 34 month from the start of the contract, New

term review meeting Delhi

Interim report Work Package 3 4t month from the start of the contract, New
Delhi

Final results for Work Package 3 5" month from the start of the contract

Final study, factsheet (Work Package 4) 6™ month from the start of the contract

Period of assignment: 6 months from the start of the contract (from May 2021 until October
2021).

3. Concept

In the bid, the bidder is required to show how the objectives defined in Chapter 2 are to be
achieved, if applicable under consideration of further specific method-related requirements
(technical-methodological concept). In addition, the bidder must describe the project
management system for service provision.

Technical-methodological concept

Strategy: The bidder is required to consider the tasks to be performed with reference to the
objectives of the services put out to tender (see Chapter 1). Following this, the bidder presents
and justifies the strategy with which it intends to provide the services for which it is responsible
(see Chapter 2).

The bidder is required to present the actors relevant for the services for which it is responsible
and describe the cooperation with them.

The bidder is required to present and explain its approach to steering the measures with the
project partners and its contribution to the results-based monitoring system.

The bidder is required to describe the key processes for the services for which it is responsible
and create a schedule that describes how the services according to Chapter 2 are to be
provided. In particular, the bidder is required to describe the necessary work steps and, if
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applicable, take account of the milestones and contributions of other actors in accordance with
Chapter 2.

The bidder is required to describe its contribution to knowledge management for the partner
and GIZ and promote scaling-up effects (learning and innovation).

Project management of the contractor
The bidder is required to explain its approach for coordination with the GIZ project.

e The contractor is responsible for selecting, preparing, training and steering the experts
(international and national, short and long term) assigned to perform the advisory tasks.

e The contractor makes available equipment and supplies (consumables) and assumes the
associated operating and administrative costs.

e The contractor manages costs and expenditures, accounting processes and invoicing in
line with the requirements of GIZ.
The contractor reports regularly to GIZ in accordance with the AVB of the Deutsche
Gesellschatft fur Internationale Zusammenarbeit (GIZ) GmbH from 2018

The bidder is required to draw up a personnel assignment plan with explanatory notes that
lists all the experts proposed in the bid; the plan includes information on assignment dates
(duration and expert days) and locations of the individual members of the team complete with
the allocation of work steps as set out in the schedule.

The bidder is required to describe its backstopping concept (Including CVs of technical &
administrative backstopper). The following services are part of the standard backstopping
package, which (like ancillary personnel costs) must be factored into the fee schedules of the
staff listed in the bid in accordance with section 10.2 of the AVB:

e  Service-delivery control

¢ Managing adaptations to changing conditions

e Ensuring the flow of information between GIZ and field staff

e Contractor’s responsibility for seconded personnel

o Process-oriented technical-conceptual steering of the consultancy inputs

¢ Securing the administrative conclusion of the project

o Ensuring compliance with reporting requirements

e Providing specialist support for the on-site team by staff at company headquarters

e Sharing the lessons learned by the contractor and leveraging the value of lessons learned
on site

4. Personnel concept

The selection process involves eligibility criteria for the bidders. Please refer to the bidding
guidelines for details. The bidders who are unable to meet the requirements will not be
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evaluated any further. Hence, the bidder will have to provide all the necessary documents/
evidence to meet the pre-selection criteria. The pre-selection process will be followed by the
technical evaluation followed by the financial assessment.

Eligibility Criteria for Firm

e The agency should be a legal entity and must be registered in India.

e The bidder requires an average turnover over the last three financial years of at least
75,000 Euro (or equivalent in other currencies) per year and must have employed, as
on the 31.12. 2020, at least 10 persons full time. In the case of a consortium, the lead
agency should meet the stated criteria.

e The bidder has experience in managing high value contracts (at least 5 projects; each,
larger than 20,000 Euro or equivalent) from comparable organisations.

e At least 5 reference projects in conducting studies in the field of (renewable) energy
and/or the distribution grid; and 3 reference projects in modelling and simulations of the
power grid and secondary research in the field of renewable energy

e Experience of min. 10 years in modelling and simulations of different scenarios in the
field of distribution grid and integration of renewables

o Experience of min. 10 years in data collection for simulations as well as preparing and
processing large data sets

o Experience of min. 5 years in undertaking secondary research in the field of renewable
energy, distribution grid or electric cooking

e Experience of min. 5 years in working and managing projects pan-India

If the bidder is a consortium, then they must provide the signed agreement/letter from the
consortium partner, highlighting the willingness to collaborate.

Team

The bidder is required to provide personnel who are suited to filling the positions described, on
the basis of their CVs (see Chapter 6), the range of tasks involved and the required
qualifications. Only personnel that is listed by the bidder in the proposal can conduct work for
this project. In case the bidder wants to use other personnel during the project, it needs
approval from GIZ. The CVs shall not exceed 3 pages. The below specified qualifications
represent the requirements to reach the maximum number of points.

Team leader

Tasks of the team leader

- Overall responsibility for the advisory packages of the contractor (quality and
deadlines)

- Coordinating and ensuring communication with GIZ, partners and others involved in
the project

- Personnel management, in particular identifying the need for short-term assignments
within the available budget, as well as planning and steering assignments and
supporting local and international short-term experts

- Regular reporting in accordance with deadlines

11
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Qualifications of the team leader

Education/training (2.1.1): University qualification (German ‘Diplom’/Master) in
(renewable) energy, engineering or another relevant field

Language (2.1.2): Good business language skills in English

General professional experience (2.1.3): 20 years of professional experience in the
energy sector

Specific professional experience (2.1.4): 10 years of experience in working on the
distribution grid and/or simulations/modelling

Leadership/management experience (2.1.5): 6 years of management/leadership
experience as project team leader or manager in a company

Expert 1

Tasks of expert 1

Leads on Work Package 1 and 4, support on Work Package 2 and 3

Provide expertise and inputs in the field of RE and distribution grid

Prepare and write final report in a clear and logical manner

Prepare and conduct stakeholder consultations

Conduct secondary research for final report

Field visits for data collection (if necessary)

Flexible and able to multitask; can work within an ambiguous, fast-moving environment,
while also driving toward clarity and solutions; demonstrated resourcefulness in setting
priorities and guiding investment in people and systems

Qualifications of expert 1

Education/training (2.2.1): University qualification (German ‘Diplom’/Master)
engineering, (renewable) energy or related field

Language (2.2.2): Good business language skills in English

General professional experience (2.2.3): 10 years of professional experience in
working in the field of (renewable) energy

Specific professional experience (2.2.4): 5 years of professional experience on working
on the distribution grid and integration of RE

Leadership/management experience (2.2.5): 5 years of management/leadership
experience as project team leader or manager in a company

Other (2.2.8): Good skills in writing technical reports; existing knowledge in electric
cooking is a benefit

Expert 2

Tasks of expert 2

Leads on Work Package 2 and 3, support on Work Package 1 and 4
Create detailed concept and action plan for simulation and modelling

Data collection for modelling and field visits for data collection (if necessary)
Conduct simulations and modelling

Provide expertise in simulations and modelling

Provide inputs for final report

12
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Flexible and able to multitask; can work within an ambiguous, fast-moving environment,
while also driving toward clarity and solutions; demonstrated resourcefulness in setting
priorities and guiding investment in people and systems

Qualifications of expert 2

Education/training (2.3.1): University qualification (German ‘Diplom’/Master) in
energy/mathematical modelling or related field

Language (2.3.2): Good business language skills in English

General professional experience (2.3.3): 10 years of professional experience in
modelling and using different software to conduct the simulations

Specific professional experience (2.3.4): 5 years of profession experience in modelling
in the field of distribution grid and integration of RE

Other (2.3.8): Profound expertise in simulations and modelling, good understanding of
RE integration and distribution grid

Soft skills of team members

In addition to their specialist qualifications, the following qualifications are required of team
members:

Team skills

Initiative

Communication skills

Sociocultural competence

Efficient, partner- and client-focused working methods
Interdisciplinary thinking

Short-term expert pool with minimum 1, maximum 1 member

Tasks of the short-term expert pool

Design and layout of the final study and factsheet
Support in writing the final study, creating illustrative figures

Qualifications of the short-term expert pool

Education/training (2.6.1): 1 expert with university qualification (German
‘Diplom’/Master) in social sciences, humanities or any other related field

Language (2.6.2): 1 expert with very good language skills in English

General professional experience (2.6.3): 1 expert with at least 10 years of experience
in designing and writing reports and communicating results effectively

Specific professional experience (2.6.4): 1 expert with at least 5 years of experience in
the energy sector

Other (2.6.7): Very good skills in writing technical reports in a comprehensive and
understandable manner
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The bidder must provide a clear overview of all proposed short-term experts and their individual
qualifications.

5. Costing requirements
Assignment of personnel

Team leader: On-site assignment for 8 expert days

Expert 1: Assignment in India for 75 expert days
Expert 2: Assignment in India for 60 expert days

Short-term expert pool: total 15 expert days
Travel

The bidder is required to calculate the travel by the specified experts and the experts it has
proposed based on the places of performance stipulated in Chapter 2 and list the expenses
separately by daily allowance, accommodation expenses, flight costs and other travel
expenses.

Other costs

The software used for simulation, data processing or any other task related to the assignment
needs to be possessed by the contractor. The costs for those will not be paid by GIZ under
this project. Bidders are asked to name the software that they are planning to use in the
proposals.

6. Requirements on the format of the bid

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed
structure of the concept (Chapter 3) is to be organised in accordance with the positively
weighted criteria in the assessment grid (not with zero). It must be legible (font size 11 or
larger) and clearly formulated. The bid is drawn up in English (language).

The complete bid shall not exceed 18 pages back to back (excluding CVs and company
documents).

The CVs of the personnel proposed in accordance with Chapter 4 of the ToRs must be
submitted using the format specified in the terms and conditions for application. The CVs shall
not exceed 3 pages. The CVs must clearly show the position and job the proposed person held
in the reference project and for how long. The CVs can also be submitted in English (language).

If one of the maximum page lengths is exceeded, the content appearing after the cut-off point
will not be included in the assessment.
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The shortlisted candidates may be invited for a presentation in GIZ Delhi Office within
40 days after the last date for submission of the proposal. If a presentation in GIZ Delhi
office is not possible due to certain circumstances (e.g. Covid-19 and travel restrictions)
this meeting might be conducted virtually.

Please calculate your price bid based exactly on the aforementioned costing requirements. In
the contract the contractor has no claim to fully exhaust the days/travel/workshops/ budgets.
The number of days/travel/workshops and the budget amount shall be agreed in the contract
as ‘up to’ amounts. The specifications for pricing are defined in the price schedule.

GIZ honors intellectual copyrights and strictly prohibits any copyright violations and plagiarism;

The bidder ensures that GIZ staff is briefed continuously on the progress of the project and
informed immediately on any changes whatsoever (e.g., delays, availability of information,
etc.);

The bidder has to maintain the confidentiality of the data. The data/information/findings/outputs
and any other classified information collected under this assignment shall not be used by the
bidder anywhere and in any manner without GIZ permissions. It is not encouraged that based
on the information collected through the assignment any research work is conducted with an
intention to publish research papers and perform thesis work in an individual capacity;

Timelines shall strictly adhere, and delay in any of the deliverables shall be reported and
aligned with GIZ in advance.

GIZ reserves the right to cancel / modify this tender and / or reject a bid document including
subsequently a technical and financial proposal, without assigning any reasons.

GIZ reserves the right to terminate the contract at any given time with a prior notice to the
consultant.
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