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List of abbreviations

AVB General Terms and Conditions of Contract (AVB) for supplying services and
work 2019

ToRs Terms of reference(s)

MoEFCC Ministry of Environment, Forest and Climate Change

CDA Chilika Development Authority

WISA Wetlands International South Asia

NPCA National Plan for Conservation of Aquatic Ecosystems

cv Curriculum Vitae

COVID-19 Corona Virus Disease, 2019

APOWA Action for Protection of Wild Animals

CRP Community Resource Person

DHAN Foundation Development of Humane Action Foundation



1. Context

A. Project Background

The MoEFCC, in partnership with the GIZ, is implementing a Technical Cooperation project,
“Wetlands management for biodiversity and climate protection”, with funding support from the
German Federal Ministry for the Environment, Nature Conservation and Nuclear Safety (BMU)
under the International Climate Initiative (IKI). The project aims to strengthen the institutional
framework and capacities for ecosystem-based integrated management of wetlands of
international importance (Ramsar sites) in India. The project is implemented in close
cooperation with the National Plan for Conservation of Aquatic Eco-systems (NPCA) of the
MoEFCC.

The objective of this project is that Wetlands of International Importance (3-4 Ramsar sites) in
India are managed according to ecosystem-based integrated management approach. Three
main output areas define the implementation approach of the project:

1. Integrated management planning for 3-4 pilot Ramsar sites based on biodiversity,
ecosystem services and climate change risks.

2. Capacity development of national, state and site level stakeholders for integrated
wetland management.

3. Development of a wetland monitoring system, including an instrument to track
management effectiveness.

4. Ecosystem-based sustainable livelihood measures are implemented at three Ramsar
sites under green recovery as COVID-19 response.

Four Ramsar sites have been selected as pilot sites under the project: Pong and Renuka in
Himachal Pradesh, Bhitarkanika in Odisha, and the Point Calimere in Tamil Nadu. In addition,
the Wetland Research and Training Centre, Chilika Development Authority (CDA), has been
identified as a resource centre for the project. The project would be implemented at these sites
in partnership with the respective State Wetlands Authorities and site-level management
institutions. Wetlands International South Asia (WISA) will be a technical partner in project
implementation.

B. Project States
Tamil Nadu -

I.  Point Calimere Ramsar site located in Cauvery delta region; covering an area of 385
sq km is a mix of salt swamps, mangroves, backwaters, mudflats, grasslands and
Tropical Dry Evergreen Forest. Many fisherfolk and agriculturalists are dependent on
the wetland for their livelihood. The spread of Prosopis, salinisation of groundwater
and changes in inflow of freshwater are all seen as threats to the wetland. The
hydrology of the Point Calimere Ramsar site is dynamic owing to daily, seasonal, and
interannual changes in water levels caused by tides, river flow, and precipitation
events. The resulting water regimes are primary determinants of wetland ecosystem
attributes, including soil properties, water chemistry and biotic composition. Further,
activities such as agriculture, aquaculture and salt production at Point Calimere



Ramsar site usually trigger a cascade of ecological effects, which in turn cause
changes in ecosystem services.

Odisha

Bhitarkanika Mangroves is located in the deltaic region of the Brahmani and Baitarani
rivers on the northeastern coast of India in Odisha. Bhitarkanika is a wildlife sanctuary
of an area 672 sq km. It is a mosaic of tidal rivers, creeks, riverine islands, coastal
wetlands and intertidal zones. Unique biodiversity values of this wetland include the
largest Olive Ridley turtle mass nesting beach in the world; one of the largest heronry
in Asia and contains the highest density of saltwater crocodile in India. In terms of
ecosystem services, the wetland supports a population of around 2,50,000 people in
410 villages; provides livelihoods in the form of agriculture, fishing and brackish water
aquaculture; and mangroves protect the area from devastating cyclones and tidal
surges. A gradual reduction in freshwater inflow in the feeding rivers has been
identified as one of the major threats. Abstraction of water by agriculture, industries
and other development activities is taking place in the catchment of Bhitarkanika
wetland.

Himachal Pradesh

Renuka Lake (0.2 sq km) is located in Sirmaur district, Himachal Pradesh. It is fed via
rainwater runoff from its catchment as well as several active springs. The wetland
possesses rich biodiversity, including 443 species ranging from protozoa to mammals,
19 species of fish and over 103 species of birds, 19 of which are migratory winter
visitors. Renuka wetland has high cultural and religious significance. An annual
religious fair attracts 3-4 lakh pilgrims to the lake each year, putting immense pressure
on the lake ecosystem. The major threats to Renuka wetland include siltation,
eutrophication due to excessive organic load and the spread of macrophytes. A recent
development with possible implications for Renuka wetland, is the upcoming Renuka
Dam project. The dam project site is located 1.5 km from the Sanctuary on Giri River
and will submerge around 50 ha of the Renuka Wildlife Sanctuary.

Pong Dam Reservoir (156 sq km Ramsar area), built on Beas River, is located in
Kangra district of Himachal Pradesh and principally provides irrigation water although,
it also allows for electricity generation. Additionally, fisheries is also an important
ecosystem service provided by this reservoir. Changes in rainfall, temperature and
evapotranspiration owing to climate change are predicted to affect water resource
availability and demand, and hence the performance of reservoir-based irrigation
systems. Pong is also severely affected by anthropogenic pressures within its
catchment area owing to large-scale unregulated development and land use
conversion. Further, accelerated soil erosion is favoured by anthropogenic activities
such as rapid population growth, deforestation, extensive agriculture and uncontrolled
grazing, principally in Pong’s catchment. Pong is also vulnerable to sediment inflow
and deposition.

C. Context of the proposed assignment

There are video documentaries and films on the rich biodiversity of some of these wetlands;
however, films specifically focusing on a range of ecosystem services provided by wetland



ecosystems and their linkages to livelihoods, dependency of the local community on these
wetlands, their perception on values of wetlands, threats faced by these ecosystems haven't
been documented. The current assignment is to prepare multiple short films on
ecosystem services such as but not limited to - water security, flood control, food and
nutrition, sustainable fisheries/agquaculture, tourism, livelihoods activities around the
wetlands, impact activities implemented by the Wetlands project, and any other issues
identified during the initial survey that relates to wetlands. The distinctive feature of these films
would be the manner of their production. It is to be done in a participatory manner by involving
and training various stakeholders and local communities who would then capture their
perspectives on the wetland and their relationship with it. The participatory video-making
training serves as an added new skill/skill up-gradation for stakeholders in these sites, which
is also an intended aim of the project output “green recovery measures.”

These films would also serve as remote monitoring tools for project activities such as the green
recovery measures implemented with an aim to provide short-term employment opportunities
and long-term ecosystem resilience. It is envisioned to involve community members to
document the progress and impact of green recovery activities before and after
implementation and capture the improvement in livelihoods. There are also specific elements
of high significance in biodiversity, livelihood or cultural value in each project site which can
be video documented. The participatory video tool is in line with the skill development essence
of green recovery activities. Considering travel restrictions of project personnel to the sites,
video documentation of activities by involving community members would be a useful tool to
document the progress of various project activities.

Work on green recovery commenced in January 2021 at Bhitarkanika and Point Calimere
Ramsar site, where activities related to mangrove rehabilitation, restoration of fishing canals,
backyard freshwater pond management, backyard nutrition garden, renovation of freshwater
ponds, sustainable fisheries and handicrafts are being implemented. This is being
implemented by Action for Protection of Wild Animals (APOWA) in Odisha and DHAN
Foundation in Tamil Nadu. Apart from these activities, training will be undertaken for
community members on sustainable alternative livelihoods.

2. Objectives and Scope of the Assignment

To select and train local community members, youth, NGOs or frontline staff at four project
sites. After the training, they should be able to script, shoot, story-tell, edit and produce videos
in a participatory style for documentation and to support community-level communication
through these videos. The proposed assignment broadly focus on the following themes. It is
also recommended to explore other related themes identified during the training.
I.  ecosystem services (see paragraph 1 C.) provided by the wetland and the perception
of the local communities about the wetland values
Il.  green recovery measures implemented by the project, including training on alternative
livelihoods, beneficiaries, sustainability of such measures as perceived by the local
communities, testimonials and/interviews
lll.  sustainable and best livelihood practices
IV.  specific elements four wetlands related to biodiversity, livelihoods or cultural value or
interlinkages.



The approaches could include sharing personal stories, testimonials of beneficiaries, success
stories, the implementation of Green Recovery (interviews of local implementing agencies of
Green Recovery measures), and the impact of extreme events on wetland ecosystem, etc.

3. Tasks to be performed by the contractor

a. Tasks

The contractor shall provide the following services in three project states Himachal Pradesh
(Pong and Renuka), Odisha (Bhitarkanika), and Tamil Nadu (Point Calimere).

o Selection of the participants to undergo training based on criteria such as interest, basic
skill and availability for entire duration of training and follow-up.

e Training of participants drawn from community members (SHGs, youth), NGO staff,
Community Resource Persons (CRPs) and frontline staff of site management
departments in four project locations. These training to be conducted in the vernacular
language (Hindi, Odiya/Bengali and Tamil) resulting in video film production at 4 locations
— Bhitarkanika, Point Calimere, Renuka and Pong Dam.

e Easily understandable training material in English and local languages (English, Hindi,
Odiya/Bengali, and Tamil) should be tailored to all participants.

¢ Handholding support to the trainees for production (from scripting to final product) of at
least 6 videos each from 4 pilot sites (24 videos in total). This shall include review and
quality check of contents. Duration of each video shall be between 5-7 minutes.

Specific deliverables under this assignment and milestones are specified in the below tables:

b. Milestones and timeline of the assignment

Deadline (from date of

Milestone signing contract) 60 weeks in
total

Inception meeting with GI1Z 1 week

Selection of target groups at four sites 3 weeks

Sharing of training material in English 4 weeks

Training workshops conducted in 1 project site

- Training material in one vernacular language

- Duration of the workshops should include days for
scripting, shooting, editing, and reviewing (5 days)

- Workshops should also include training and small
exercises for the trainees on shooting during the interim
period between the current workshop and the refresher
Workshop

8 weeks

Video production completed in 1 project site (interim milestone) | 10 weeks

Training workshops conducted in 3 project sites 15 weeks

Video production is completed for all 3 project sites 20 weeks




Submission of final edited videos as per GIZ logo guidelines

22 weeks

Submission of a summary report at the end of workshop with
photos, feedback, testimonials and process document

30 weeks

Refresher (second) workshop for films capturing progress of
green recovery activities

Submission of final edited videos on progress of green recovery

activities as per GIZ logo guidelines

TBD

Submission of a final report (reporting format will be provided by

GI2)

58 Weeks

c. Duration of the assignment

From August 2021 until October 2022 (65 weeks/15 months) covering 3 states (4
locations) namely — Himachal Pradesh (Pong and Renuka), Odisha (Bhitarkanika) and
Tamil Nadu (Point Calimere)

d. Deliverables

This assignment would result in following deliverables:

S.No. | Tasks Deliverables Delivery Remarks
Schedule
1 Meeting with GIZ team, Document on August 2021
local partners to prepare detailed work plan
work plan and timelines
2 Selection of target a) reporton August 2021 Selection of
participants and training participants will
identification of training needs be supported by
needs b) list of Glz
participants
3 Preparation of training Training material September 2021 | Training shall
material (in line with in 4 languages also inform
training needs identified) and training plan participants about
and its translation in local the obtaining
languages (Hindi, Odiya, consents
Bengali and Tamil) required for
filming as per GIZ
rules and
regulation
4 Training of participants in Report of training | September 2021 | 15 participants in
Odisha (5-days training to and process one training
cover topics such as story documentation session
telling, scripting, shooting, (document/
editing, and reviewing) video/photos) and




feedback from
participants
5 Videos produced by the Submission of at October 2021 The nature of the
participants in Odisha least 3 videos in ;’c')iizsl sa?;j Lhee;g:ii”(;
its complete form in consultation with the
GIZ Wetlands project
Interim deliverables team for the training
and shall be reflected
in the final products. It
would be in line with
the four indicative
thematic areas
specified in section 2
of this ToR.
Music licenses used
to be submitted with
the films
6 Training of participants in Report of the November 2021 15 participants in
Himachal Pradesh and training and a each training
Tamil Nadu (3 sites) document on session
lessons learnt and
feedback from
participants
7 Videos produced by Submission of at January 2022
participants in Himachal least 9 videos
and Tamil Nadu from 3 project
sites
8 Refresher training in 3 Submission of April 2022 With the same
states (after 6 months of report and group of
initial training) feedback from the participants
participants
9 Supporting development of | a. Submission of Music licenses
12 videos (3 each in at least 12 videos used to be
Himachal Pradesh, Odisha | lessons learnt submitted with
and Tamil Nadu) b. Document o August 2022 the films
lessons learnt
c. Testimonials
and case stdudies
10 Final workshop with all Final report and The final
participants and experience | design workshop will
sharing documentation for | SEPtember 2022 | o e the option
its replication of conducting it
virtually

SI. No. 1-5 are interim deliverables

The contractor shall work in close cooperation with the GIZ project team, respective forest
departments of the partner states (Himachal Pradesh, Odisha, and Tamil Nadu), and the
regional partners. The field work for the assignment shall be coordinated with the forest
department, GIZ and regional partners.




3. Concept

In the bid, the bidder is required to show how the objectives defined in Chapter Error!
Reference source not found. are to be achieved, if applicable under consideration of further
specific method-related requirements (technical-methodological concept). In addition, the
bidder must describe the project management system for service provision.

Technical-methodological concept

Strategy: The bidder is required to consider the tasks to be performed with reference to the
objectives of the services put out to tender (see Chapter 2). Following this, the bidder presents
and justifies the strategy with which it intends to provide the services for which it is responsible
(see Chapter Error! Reference source not found.).

The bidder is required to present the actors relevant for the services for which it is responsible
and describe the cooperation with them.

The bidder is required to present and explain its approach to steering the measures with the
project partners.

The bidder is required to describe the key processes for the services for which it is responsible
and create a schedule that describes how the services according to Chapter Error! Reference
source not found. are to be provided. In particular, the bidder is required to describe the
necessary work steps and, if applicable, take account of the milestones and contributions of
other actors in accordance with Chapter Error! Reference source not found..

The bidder is required to describe its contribution to knowledge management for the partner
and GIZ and promote scaling-up effects (learning and innovation).

The Consultant shall take into account the following aspects while conducting various tasks
outlined in this ToR.

All activities under this assignment shall reflect gender balance, diversity, and inclusivity. This

includes:

e Ensuring gender balanced participation and facilitation in workshops and trainings

e Ensuring participation of youth in workshop and trainings

e Ensuring women and young participants are provided the required time to voice their
comments, suggestions, or queries

e Gender sensitive communication: All material (e.g. training manual, final videos) should
be reflective of a gender equal and progressive society.

e Equipment for training and video production needs to be procured according to the
number of people to be trained and at the end of the assignment handed over to the
community ensuring its sustainable and productive use for wetland conservation and
remote monitoring.

e The assignment should be able to demonstrate the feasibility of participatory videos, in
terms of human, financial and technical resources, and time availability.



e The study should also consider the impact of COVID-19 and document in terms of
changes in livelihoods, migration, natural resource use and implementation of green
recovery measures supported by the project.

e Itis imperative to mention that in present circumstances of the COVID-19 pandemic and
associated lockdown, it is essential to approach the assignment with utter precaution and
safety.

The contractor agrees to the data protection standards of GIZ and is responsible to provide
the form ‘Declaration of consent to the use of photos and video’ with the approval of
participants to take photos or video material during the workshops and video shooting and the
GlZ logo and video guidelines (See Annexure).

Project management of the contractor

The bidder is required to explain its approach for coordination with the GIZ project.

e The contractor is responsible for selecting, preparing, training, and steering the experts
(international and national, short, and long term) assigned to perform the advisory tasks.

e The contractor makes available supplies (consumables e.g. printouts) and assumes the
associated operating and administrative costs. This will exclude costs for camera and
filming equipment.

e The contractor manages costs and expenditures, accounting processes and invoicing in
line with the requirements of GIZ.

The bidder is required to draw up a personnel assignment plan with explanatory notes that
lists all the experts proposed in the bid; the plan includes information on assignment dates
(duration and expert days) and locations of the individual members of the team complete with
the allocation of work steps as set out in the schedule.

The bidder is required to describe its backstopping concept. The following services are part
of the standard backstopping package, which (like ancillary personnel costs) must be factored
into the fee schedules of the staff listed in the bid in accordance with section 10.2 of the AVB:

e Service-delivery control

¢ Managing adaptations to changing conditions due to COVID-19

e  Ensuring the flow of information between GIZ and field staff

e Securing the administrative conclusion of the project

e Ensuring compliance with reporting requirements

e Sharing the lessons learned by the contractor and leveraging the value of lessons learned
on site

Assessment of eligibility of the firm

Commercial assessment
e Average annual turnover of last three years: 50000 Euro
¢ Number of employees as of 31.12 of the previous year: Minimum 4 employees
e Technical assessment is only based on reference projects with minimum commission
value of 5000 Euro



Minimum requirement
At least 2 reference projects in video production and training using participatory video tool
with 2 different organisations in last three years

Technical Experience

Minimum of 5- years of experience in documentary films and video production focusing
on nature, people, wildlife, local communities

Minimum 3 years’ experience of training people with low cost education in video
production

Minimum 2 years’ experience of training in video production in rural areas

Experience in production of community participatory videos

Experience of working in Odisha, Tamil Nadu, and Himachal Pradesh

4. Personnel concept

The bidder is required to provide personnel who are suited to filling the positions described,
on the basis of their CVs (see Chapter 7), the range of tasks involved and the required
gualifications. The below specified qualifications represent the requirements to reach the
maximum number of points.

Team leader

Tasks of the team leader

Overall responsibility for the advisory packages of the contractor (ensuring quality and
adherence to deadlines)

Coordinating and ensuring communication with GI1Z, partners and others involved in
the project throughout the contract period

Personnel management, helping trainees identify themes for video production, guiding
the script preparation, leadership in overall training management of the rural target
group within the available budget, as well as planning and steering assignments
Coordinating with supporting expert and short-term experts in the field to ensuring that
the training at regional level in the local languages is at par at all four sites with an
awareness of the inherent challenges of translation.

Ensuring regular reporting in accordance with deadlines, which includes finalisation
and submission of survey recommendations for training, planned training material, and
summary reports from first training workshop and the refresher training workshop.
Planning and leading the trainings / workshops in all the project states. Should be
present in the training during the initial days to ensure standard workflow and quality
of training.

Qualifications of the team leader

Education/training (2.1.1): University qualification (Graduate) in any discipline
Language (2.1.2): Excellent language skills in English and Hindi (fluent); Bonus:
working knowledge of a regional language such as Odia, Tamil, Bengali

General professional experience (2.1.3): 8 years of professional experience in the
video/film production sector including subtitling in English and regional languages



Specific professional experience (2.1.4): 5 years in video production training / capacity
development in rural areas

Leadership/management experience (2.1.5): 6 years of management/leadership
experience as project team leader or manager in a company

Regional experience (2.1.6): 2 video production experiences in regions which are
mainly Hindi speaking or Odia speaking or Tamil speaking.

Other (2.1.8): Not required

Supporting expert (3 members)

Tasks of the supporting expert

Overall responsibility for the advisory packages of the contractor (quality and
deadlines) second to the Team leader.

Personnel management, in particular identifying the need for short-term assignments
within the available budget, as well as planning and steering assignments and
supporting short-term experts and trainers

Planning and leading the trainings / workshops in the field, if Team leader is at another
site

Compiling two summary reports from first training workshop and the refresher
training workshop

Qualifications of the supporting expert

Education/training (2.1.1): University qualification (graduate) in any discipline
Language (2.1.2): Good business language skills in English and Hindi (fluent)
General professional experience (2.1.3): 6 years of professional experience in the
video/film production sector

Specific professional experience (2.1.4): 3 years in video production training / capacity
development in rural areas

Leadership/management experience (2.1.5): 3 years of management/leadership
experience as project team leader or manager in a company

Regional experience (2.1.6): 2 video production experiences in regions which are
either mainly Hindi speaking or Odia speaking or Tamil speaking.

Other (2.1.8): Not required

Field support personnel in project states (as per identified needs) — Field personnel in project
states (sites) should be well-versed with respective vernacular language to support training
participants.

Soft skills of all team members

In addition to their specialist qualifications, the following qualifications are required of team
members:

Team skills

Initiative

Communication skills

Sociocultural competence

Efficient, partner- and client-focused working methods
Interdisciplinary thinking



5. Costing requirements

Assignment of personnel

Team leader (1 member): 60 expert days
Supporting expert (up to 3 members): 120 expert days
Field support staff in Odisha, Himachal Pradesh, and Tamil Nadu: 40 days

Travel

The bidder is required to calculate the travel by the specified experts and the experts it has
proposed based on the places of performance stipulated in Chapter Error! Reference source
not found. and list the expenses separately by daily allowance, accommodation expenses,
flight costs and other travel expenses.

Training and other logistics

The contractor implements the following training courses:

e 4 training (5 days duration) on video training courses with 15 persons

e 4 training (3 days duration) refresher training with 15 persons

o Transportation of trainees and workshop participants on site with the project vehicle
e Workshop hosting and logistics for trainees and workshop participants

Other costs (including equipment)

e Printing and other materials

e Equipment for training and video production needs to be procured according to the
number of people to be trained and at the end of the assignment handed over to the
community ensuring its sustainable and productive use for wetland conservation and
remote monitoring

e Music licenses and software for video editing as per the identified needs of the project

e Any Other costs related to the assignment

The period of assignment would be 15 months; Interim deliverables will submitted withing first
6 months. The remaining period of assignment would be to document the progress of green
recovery activities.

6. Inputs of GIZ or other actors

GlZ and/or other actors are expected to make the following available:
e Technical inputs related to project activities
e Introductory meetings with government officials at site-level

7. Requirements on the format of the bid

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed
structure of the concept (Chapter 3) is to be organised in accordance with the positively
weighted criteria in the assessment grid (not with zero). It must be legible (font size 11 or
larger) and clearly formulated. The bid must be drawn up in English (language).



The technical bid shall not exceed 10 pages (excluding CVs and other tender documents).

The CVs of the personnel proposed in accordance with Chapter 4 of the ToRs. The CVs shall
not exceed 2 pages. The CVs must clearly show the position and job the proposed person
held in the reference project and for how long. The CVs can also be submitted in English
(language).

If one of the maximum page lengths is exceeded, the content appearing after the cut-off point
will not be included in the assessment.

Please calculate your price bid based exactly on the aforementioned costing requirements. In
the contract the contractor has no claim to fully exhaust the days/travel/workshops/ budgets.
The number of days/travel/workshops and the budget amount shall be agreed in the contract
as ‘up to’ amounts. The specifications for pricing are defined in the price schedule.

If restrictions arise due to the measures to combat the Corona virus / Covid-19 (restrictions in
air transport and other travel, restrictions on admission, quarantine measures, etc.) GIZ and
the contractor are obliged to adjust their contractual services to the changed conditions in
good faith, e.g. in terms of period of performance, service content and - if necessary -
remuneration.



Specific Conditions pertain to Covid- 19 Measures

The specific conditions pertain to Covid- 19 measures are integral part of contract and shall act
as binding document under special agreement and interpreted along with GTCC.

In addition to the provisions as detailed in clause 09 of The General Terms of Contract governing the

delivery of works and services commissioned by Deutsche Gesellschaft fir Internationale
Zusammenarbeit (GlZ) GmbH (local), the Consultant confirms that he/she accepts the Consulting
engagement with full knowledge and understanding of the travel and other requirements of the
engagement including specifically the need, on the part of the Consultant, to take all required
precautions (including prevention and risk mitigation measures) against the risks arising from the
ongoing Novel Corona Virus (CoVid - 19) Pandemic

The Consultant shall provide to the GIZ an RT-PCR Negative Test Report for Novel Corona Virus
(CoVid - 19) prior to starting the Consulting Engagement and shall additionally comply with the following
at all times in the course of the Consulting Engagement:

1. Obtain Medical and other Insurance Cover in respect of the Novel Corona Virus (CoVid - 19)
Infection/Disease and consequences thereof — (GIZ will reimburse the insurance cover up to
5000 Indian Rupees)

2. Strictly follow and comply with the prescribed Mask, Hand Washing/Sanitization and Social
Distancing Protocols.

3. Take safe and secure mode of transportation.

4. Observe all local restrictions/precautions as applicable for the specific areas of travel covered
by the Consulting Engagement.

5. If eligible, get vaccinated against the Novel Corona Virus (CoVid - 19).
6. Install and maintain as active at all times the Government of India’s Arogya Setu App.

7. If exposed to any active case of Novel Corona Virus (CoVid - 19) to take all steps as advised
by the Government of India’s advisories in such case.

8. |If feeling unwell and experiencing any of the symptoms of Novel Corona Virus (CoVid - 19)
infection - to take all steps as advised by the Government of India’s advisories in such cases
including but not limited to getting an RT-PCR Test for Novel Corona Virus (CoVid - 19), self-
isolation, notifying the GIZ and also the concerned local Novel Corona Virus (CoVid - 19)
isolation/treatment facility.

9. Other compliance as may be notified by the GIZ and the Government of India from time to time
in relation to Novel Corona Virus (CoVid - 19) infection/disease.

Furthermore, The Consultant accepts the Consulting Engagement on a best and informed judgement
basis with full knowledge of the tasks to be performed, the place of performance and the precautions
and safeguards to be reasonably taken by the Consultant to mitigate all types of risks associated with
the said Consulting Engagement. The Consultant undertakes the Consulting Engagement at his/her
own risk and responsibility and shall not, under any circumstances, and at any time, be entitled to
assert any liability or other claims whatsoever against the GlIZ, its Management, Officers and Employees
for any consequences or risks or harm that may arise to the Consultant in the course of or as a
consequence of undertaking the Consulting Engagement or any actions or consequences arising in
relation to such Consulting Engagement.



8. Annexes

A. GIZ Corporate Guidelines and Property Rights

GIZ will own all copyright of the photos and videos under this consultancy and will be free to
use it as deemed fit.

B. Onus of obtaining consent from the participants to use their photos and videos shall lie with the
consultant. The consent form to be obtained from the participants at the end of this document.

C. After the films have been finalised, the last stage would require adherence to standard
GlZ Corporate Guidelines.

D. Music - If useful, music can be used to add dynamics to the videos. Music should not
be subject to contributions to GEMA or otherwise restricted by intellectual property
rights. All music must be credited to the artists and must be used with the necessary
license/permissions which are to be submitted with the deliverables.

Declaration of consent for the use of personal data and photographs
Preface/Instruction:

The following pages are to be used if you are 1) collecting any data for your project — either
anonymised or not and/or 2) are taking photos of individuals.

There are two steps in the process:
1. Give explanation/instruction to the participant
2. Consent sheet needs to be signed by the participant to document consent

The participants are allowed to ask questions whenever they wish. It is only allowed to ask for a
signature for the consent form, if all relevant information is

1. Passed to the participants,

2. Understood by the participants,

3. Agreed on and all the questions of the participants have been answered.

The participants can withdraw from the data collection at any time (before or during the interview). The
participants must never be forced to answer questions. We do not offer any kind of remuneration for
providing the data.

Step 1: The below details are to be given verbally to participants by the person collecting data or taking
a photo.

] Name of data collecting person: “My name is...”

" Relation to the project: “I'm working for the XxX project, commissioned by the German
Government (BMZ) and implemented by GIZ in cooperation with xxx...”

" Invitation: “I am inviting you to participate in one of our regular data collection
activities/photography sessions...”

] Explanation of rights: “Involvement in this activity is voluntary. | am explaining the purpose of
the data collection/picture taking to you. Please feel free to ask any questions that you may have. All
information will be kept anonymous and confidential. If you do not wish to continue, you have the right
to withdraw from the study/photography, without penalty and at any time...”



" Explanation of purpose for data collection or taking photos: “The reason for which | am
collecting data/taking photos is...xxx Your information helps us to understand...We will ask you
different questions, e.g. about your Xxxx

] Scope of time: “This will take approximately XXX minutes of your time...”
Step 2: If the above is concluded, the following sheet is to be signed by participant, if he/she agrees.
Page Break

COVER SHEET-PLEASE READ
Any use of the personal data that goes above and beyond this requires the data subject's consent, as does the collection of any
additional information. You can grant this consent voluntarily based on Art. 6 (1a) GDPR in the section below.

Declaration of consent for the use of personal data and photographs
Explanation: We would like to collect data for project monitoring purposes and/or photos of you or of
your child/children within the framework of contact with GIZ GmbH or any contracted third parties. The
photos will be used on their own or with your given name, family name and other relevant information.
The personal data recorded for monitoring of the project serve to present GIZ programmes
successfully. The personal data will be deleted latest three years after the project/programme has
ended.

1. I hereby give my consent for storing and processing the personal data | have provided if there
is a requirement within the scope of activities of GIZ GmbH and for taking and storing photos of me or
my child/my children. | consent that the above can be processed and used GIZ GmbH within the
framework of various media, materials and PR tools of GIZ GmbH, including use on the internet and in
publications.

2. Furthermore, | consent to GIZ GmbH passing on the photos of me or my child/children and the
collected data to third parties/commissioning parties and partners of GIZ GmbH and used in their
media, materials and PR tools, including use on the internet and in publications, specifically also to
graphic design agencies, for processing within the scope of the PR work of GIZ GmbH.

3. | consent to use the name and/or short form of the name of me and/or my child/my children in
conjunction with the photos. | transfer all rights for all uses and publications to GIZ GmbH.
4, I have read, and | understand the provided information and have had the opportunity to ask

questions. | understand that my participation for data and photo collection is voluntary and that | am
free to withdraw at any time, without giving a reason and without cost. | choose, voluntarily, to participate
in this data/photo collection.

Rights of data subjects: You are entitled to enquire about your personal data, have the data corrected
if necessary, and ask for processing to be restricted or data to be erased. You may revoke your consent
at any time in writing simply by notifying us through a message to this email address: XXX@giz.de. The
data will then be removed from our system.

N.B.: Pursuant to Article 4 (1) of the German Data Protection Act (BDSG) the collection, processing
and use of personal data is admissible only if permitted or prescribed by this Act or by any other legal
provision or if the person affected has consented.

Consent must be given in writing (Article 4 a (1) of the German Data Protection Act (BDSG).


mailto:alan.cruz@giz.de

Declaration of consent for the use of personal data and photographs, see COVER
SHEET

All sections marked with an asterisk (*) must be completed.

Location . .
No Familv name* Given name* Short form where photos were taken Stlgnlatulre g
y of name and/or (personal) data (%?rni?ngrr a‘;%ad?if;rer']?n
collected*
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