
Terms of reference (ToRs) for the 
procurement of services for Clean-up & 
awareness campaigns in KANPUR 

 
 

Form 41-14-1-en 1 

Clean-up & awareness campaigns in KANPUR for the  

Cities Combatting Plastic entering Marine Environment  

(CCP-ME) 

Project number/ 

cost centre: 

19.9015.9-001.00 

 

0. List of abbreviations .................................................................................................. 2 

1. Context ........................................................................................................................ 3 

Cities Combatting Plastic Entering the Marine Environment (CCP-ME) .......................... 3 

Background for the intervention ........................................................................................ 4 

2.Tasks to be performed by the contractor ....................................................................... 4 

3. Concept ....................................................................................................................... 8 
Technical-methodological concept ............................................................................... 8 
Project management of the contractor .......................................................................... 8 
Other specific requirements (Further requirement) ....................................................... 9 

4. Criteria for Eligibility of firms (please see the enclosed sheet of “Grid for 
assessing eligibility of consulting firms” for weightage) ........................................ 9 

4A. Personnel concept .......................................................................................................10 
Team leader ................................................................................................................10 

Expert 1: Communication Expert and Media .....................................................................11 

Expert 2: Technical Expert on Waste Management ..........................................................11 

Short-term expert with maximum 05 members ................................................................12 

5. Costing requirements ...............................................................................................13 
Assignment of personnel .............................................................................................13 
Travel ..........................................................................................................................13 
Workshops, training .....................................................................................................13 
Other costs ..................................................................................................................13 

6. Inputs of GIZ or other actors ....................................................................................14 

7. Requirements on the format of the bid ....................................................................14 

8. Option ........................................................................................................................15 

9. Annexes .....................................................................................................................15 

10. Specific Conditions pertain to Covid- 19 Measures ................................................15 
  



 
 

 

2 

0. List of abbreviations 

  AVB General Terms and Conditions of Contract (AVB) for supplying services and 

work 2017 

  BMU Federal Minister for Environment, Nature Conservation and Nuclear Safety  

 

  CCP-ME Cities Combatting Plastic Entering the Marine Environment 

 

DC Development Cooperation 

GDP Gross Domestic Product 

 

GHG Green House Gas 

 

GIZ German International Cooperation 

MoHUA Ministry of Housing and Urban 

Affairs MRF Material Recovery Facilities 

SBM Swachh Bharat Mission 

 

SDG Sustainable Development Goals 

 

ToRs Terms of reference 

 

ULB Urban Local Body 

 

UT Union Territory 
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1. Context 

Marine litter is defined as any persistent, manufactured or processed solid material 

discarded, disposed of or abandoned in the marine and coastal environment. It threatens 

ecosystems and adversely affects fishery and tourism industries around the globe. In 

addition to negative economic impacts, it affects public health as the concern about 

micro-plastic and the increased risk of particles entering food webs is growing. In recent 

times, the level of plastic waste that has accumulated in our oceans and marine 

ecosystems through the increasing production and use of durable synthetic materials 

has alarmed the public and policy makers alike. 

 

On a global scale, the problem of marine litter is rooted in the currently dominant linear 

take- make-dispose production and consumption patterns and unsustainable waste 

management practices. Marine litter is largely associated with human activities and 

mainly originates from land-based, riverine and ocean-based sources. Current 

estimates are based on a limited number of modelling studies; yet, these suggest that 

some 9-10 million tonnes of plastics enter the oceans annually to become marine litter. 

Moreover, it is estimated that 15-20% of all plastics are entering oceans via riverine 

ecosystems of which 90% are contributed by 10 of the world’s most polluting rivers only. 

Two of these rivers are located in India, namely Ganga and   Indus. 

Cities Combatting Plastic Entering the Marine Environment (CCP-ME) 

 

The objective of the CCP-ME project is to prevent plastic waste at source through 

sustainable waste management practices in cities by upgrading infrastructure, 

strengthening digital monitoring and exchange mechanisms and supporting the 

development of national framework conditions. 

 

The project will be working in the three cities of Kochi, Kanpur and Port Blair and their 

respective states and union territory. The overall project will work on interventions to 

enable selected cities to improve collection, segregation and marketing of plastic waste, 

to prevent plastic disposal to water bodies, and to improve handling of port and marine 

waste. This needs to be combined with new tracking, data management and reporting 

systems, civil society involvement and increased cooperation with the recycling 

industry. This is in line with the Municipal Solid Waste Management rules of 2016 which 

stipulates the segregation of waste at source in order to enable its recovery, reuse and 

recycling. The project activities will also be in line with Plastic Waste Management rules 

of 2016 and its subsequent amendment in 2018. 

 

At National level the project is housed with MoHUA and will develop and introduce a 

national digital platform together with MoHUA to establish links between states/UTs, 

cities and the recycling industry. It will also be used to monitor recycling and reuse of 

plastic and non- biodegradable waste. In addition, standardized reporting mechanisms 

for cities and states/UTs to the national level related to quantities of different fractions of 

recycled dry waste (in plastics) will be developed. 
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Background for the intervention 

 

The support provided by the project at the national, state, and local levels for the plastic and 

non-biodegradable waste needs to be communicated to diverse stakeholders and communities  

in order to involve them in the process, resulting in the long-term sustainability of the actions 

taken. Communication  in general seeks to inform the stakeholders with knowledge regarding 

the project action, its results, and impacts. Each target group and/or stakeholder needs to be 

addressed through appropriate, adequate and accessible tools, instruments, and products. 

This is required to ensure the visibility of the project itself, its activities, and the project partners. 

Since, the project works with various partners, there is a need to develop a common 

understanding about project’s communication objectives, its target audience, and channels 

where project information needs to be showcased. Further, the project will also be conducting 

various events, demonstrations and will be participating in national and international events 

organized by ministries, institutions etc. During the tenure of the project, it is envisaged to 

develop various knowledge products based on the learnings. 

2.Tasks to be performed by the contractor 

The objective of this assignment is to implement strategies and initiatives to achieve the project 

indicator which are as the following:  

 

Outcome Indicator 1: 

• Prepared plans for city-wide upscaling of collection and segregation measures 

based on results of demonstration projects  

Work package defined -   

• Demonstration projects will be established to prevent plastic disposal in to open 

water   bodies in each city. This includes the establishment of collection and 

segregation systems as well as clean-up campaigns (based on a Geographic 

Information System baseline of hotspots).  

 

Output Indicator 2: 

Improved procedures for collection, segregation and recycling of plastic are demonstrated.  

• Indiscriminate disposal of plastic waste into open water bodies is visibly reduced in 1 

selected urban hotspot in Kanpur city. 

• Types and qualities of segregated materials in 3 MRFs at demonstration sites comply 

with market demand of bulk recyclers and recycling industries as well as users for 

material and energy recovery (such as cement industry) 

 

A hotspot is regarded as a geographic location in the city that directly or indirectly contributes 

to plastic (along with other non-biodegradable wastes) leakage into the environment 

(including waterways and marine environment) and its associated impacts, and that can be 

acted upon to mitigate this leakage. GIZ, in close collaboration with project partners, will 

provide studies indicating the geographic location of the identified hotspots in each city. 

 

For each hotspot, the prioritisation will be based on criteria considering leakage magnitude   
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and potential environmental impacts. 

 

The contractor is responsible for providing the following services: 

Keeping in mind the above-mentioned outcome, output and work packages, it is defined that 

the scope of work for the agency/institution associated with this contract will be as the 

following: 

 

Hotspot Clean-Up - Planning, organization, implementation and documentation of 

clean up campaigns in identified hotspots, analysis of results and recommendations 

for hotspot mitigation actions  

 

• Clean the identified hotspots by collection of all waste material, segregation and 

adequate disposal, including sending the recyclable materials for recycling.  

• The clean-ups of the water-bodies i.e. drains; will be done by putting Fishnets or similar 

items that can catch flowing litter from different points (beginning and end point of each 

ward over 2-3 days). The waste collected can be the base for creating awareness  

• Develop a local strategy for clean-up drive in the city including its sustainability. The 

strategy should include elements defined in the overall communication strategy of the 

project which will be pre-designed at national level by the project.  

• The strategy for sustainability would be drawn after the first drive with recommendation 

of converting the spot litter free. The strategy will be submitted to ULB for implementation, 

the short term initiatives will be implemented with the project duration and the long term 

recommendations will become part of ULB’s city development plan  

• Document the quantities of different type of waste collected (to identify physical 

composition of collected waste), and ensure the segregated waste from Clean-Up drive 

is deposited at MRFs or other recycling units  

• Field records of Clean-Up drives and their analysis on the agreed parameters. The data 

and information will be used to create communication materials and messages for further 

clean-up drives.   

• The Clean-Up methodology and waste characterization methodology will be developed 

in close collaboration with GIZ and project partners, matching the international standards 

and guidance given by MoHUA. The agency must take up the implementation on the 

ground. 

 

Awareness Campaign to prevent litter 

 

The awareness campaign is targeted to spread the message of ‘prevention, protection, 

re-use and recycling of marine/riverine litter’. It will ensure people’s participation in 

keeping the water bodies clean, prevent litter and make it liveable. To achieve this 

purpose, the recruited agency will organise event-based clean-up drives at designated 

days in a campaign mode. These clean-up drives will include events, mobilisation and 

dissemination activities.  

 

      No. of Events- 18 + 6  
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Total 6 Clean-Up drives cum events will be organised within a span of 18 months, 

approximately 1 event per quarter. Each event will be preceded by smaller ward level 

events for mobilisation of people’s participation. These smaller events will be organised 

every month, total 18 small events are envisaged during the span of 18 months.  

 

Media Engagement – 

 

During and after each Clean-Up events, dissemination of the message will be done 

through various media platforms and avenues. Engaging media to spread the word along 

with participation of people, is an important component of this initiative.  

Before each event fishnets will be put -up at different points which will help in catching the 

flowing waste. These collected wastes will be the base to showcase existing pollution on 

water bodies/spaces and promote the need for taking up of preventive measures at 

individual level, household level, community level and institutional level.  

• The agency will develop a work plan and calendar of activity for implementing the clean-

up drive. The calendar should keep in mind the popular festival days/community gathering 

occasions or similar popular events 

• Production (as per the design and print specification given by the national agency) and 

dissemination of communication material for promotion and awareness generation about 

the drives and prevention of litter. The communication materials will be designed at 

national level by the project, the agency at city level will customise and disseminated the 

materials for print, e-media, audio and visual medium.  

• Engagement with schools/Clubs/societies/ NGO/citizen for creating awareness  

• Awareness and orientation program for fishermen and related stakeholders, if applicable 

• Publicity of the events and activities including media coverage and participation 

• Awareness generation on marine litter, plastic waste and solid waste management at 

source 

• Documentation (both print and video) of the processes and activities taken up at ground. 

These will be used for dissemination, promotion, and reporting  

• Work in line with national level communication agency contracted by GIZ and partners of 

the CCP-ME project. 

• A kick-off meeting will be organized where the expectations of both sides will be outlined 

and the communication goals, target audience, channels, and all required formats of 

knowledge products will be defined. 

 

Certain milestones, as laid out in the table below, are to be achieved by certain dates during 

the contract term, and at particular locations:  

Milestone Deadline/place/person responsible 

Kick-off meeting and inception report including 

workplan  

Within 1 month of the signing of the contract 

Finalise implementation strategy for clean -up 

drive and calendar for activities like; public 

Within 2 months from the signing of the contract 
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engagement campaign on the topics and 

monitoring and evaluation plan for the project 

Report of first 2 events on clean-up drive 

including awareness generation and monthly 

smaller events/public engagement  

Within 5 months from the signing of the contract 

Plan for converting a clean-up area into a utility 

space  

Within 6 months from the signing of the contract 

Report of 3rd and 4th event on clean-up drive 

including awareness generation and monthly 

smaller events/public engagement 

Within 8 months from the signing of the contract 

till end of the contract 

Report of 5th and 6th event on clean-up drive 

including awareness generation and monthly 

smaller events/public engagement 

Within 12 months from the signing of the contract 

Final report combining all the works done under 

this assignment, communication 

materials/products and presentation for 

dissemination 

Within 18 months from the signing of the contract 

 

• NOTE: All reports should include methodologies, approach adopted, process, actions 

taken, event report, media coverage (in all mediums – social, print, and electronic), 

promotion and publicity. 

Period of assignment: From  November 2021 until 30 May 2023 

Project Location: KANPUR, Uttar Pradesh  

Note: 

• The awareness strategy will have to be as per the guidelines and SOPs developed at 

national level by the project.  

• Each activity needs to be monitored, measured and documented as per the agreed 

guidelines and templates  

• Design and content for each communication product will be provided by the CCP-

ME/project team which may need to be edited to suit the audience of the region 

• All products should allow for a review and testing phase if requested so corresponding 

adjustments based on feedback received can be applied 

• Production (as per the design and print specification provided by GIZ) and 

dissemination of all communication products will be done by the agency at city level 

(agency of this contract) 

• Ensure that the communication guidelines created by BMU and GIZ and the Indian 

project partners are integrated into plan and designs. 

• The milestone sequence mentioned in the table above is flexible and the deliverable 

timeline might change according to priority of the project. 

• All documents produced have to be submitted in their original editable soft copy format 

as well as in pdf/jpeg/png/docx formats either in a readable DVD/external hard drive or 

online through file sharing platforms 
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• GIZ will not reimburse any costs related to any software procurement or licensing 

• The contractor needs to do the (graphic) design, format, and layout in line with GIZ 

communications standards and corporate design when needed. 

• The clean-up campaigns should follow all safety and hygiene measures  

• The agency recruited in this contract will have to work in tandem and hand-in-hand with 

the communication agency at national level, international partner working with the 

project, local stakeholders and government agencies. All these will be done as per GIZ 

guidelines and through the GIZ representative of the project in Kanpur. 

• The project supports interventions at Kanpur, Uttar Pradesh. The      consultant will be 

required to travel to the city during the course of the assignment plus upto 3 additional 

locations, if necessary. The consultant might also require 2 traveling to Delhi or national 

travels to other project areas for the Mega event planned. 

3. Concept  

In the bid, the bidder is required to show how the objectives defined in Chapter 0 are to be 

achieved, if applicable under consideration of further specific method-related requirements 

(technical-methodological concept). In addition, the bidder must describe the project 

management system for service provision.  

Technical-methodological concept 

Strategy: The bidder is required to consider the tasks to be performed with reference to the 

objectives of the services put out to tender (see Chapter 1). Following this, the bidder presents 

and justifies the strategy with which it intends to provide the services for which it is responsible 

(see Chapter 0). 

The bidder is required to present the actors relevant for the services for which it is responsible 

and describe the cooperation with them.  

The bidder is required to present and explain its approach to steering the measures with the 

project partners and its contribution to the results-based monitoring system.  

The bidder is required to describe the key processes for the services for which it is responsible 

and create a schedule that describes how the services according to Chapter 0 are to be 

provided. In particular, the bidder is required to describe the necessary work steps and, if 

applicable, take account of the milestones and contributions of other actors in accordance with 

Chapter 0. 

The bidder is required to describe its contribution to knowledge management for the partner 

and GIZ and promote scaling-up effects (learning and innovation).  

Project management of the contractor 

The bidder is required to explain its approach for coordination with the GIZ project. 



 
 

 

9 

• The contractor is responsible for selecting, preparing, training and steering the experts 

(international and national, short and long term) assigned to perform the advisory tasks. 

• The contractor makes available equipment and supplies (consumables) and assumes the 

associated operating and administrative costs. 

• The contractor manages costs and expenditures, accounting processes and invoicing in 

line with the requirements of GIZ. 

The contractor reports regularly to GIZ in accordance with the AVB of the Deutsche 

Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH 

The bidder is required to draw up a personnel assignment plan with explanatory notes that 

lists all the experts proposed in the bid; the plan includes information on assignment dates 

(duration and expert days) and locations of the individual members of the team complete with 

the allocation of work steps as set out in the schedule. 

Other specific requirements (Further requirement) 

The bidder is encouraged to collaborate with local organizations/NGOs/CBOs and use local 

resources wherever necessary. Consortium with local (state/ city) organizations is 

encouraged. 

 

4. Criteria for Eligibility of firms (please see the enclosed sheet of “Grid for assessing 

eligibility of consulting firms” for weightage) 

I. Commercial Assessment  

 • Please provide the legal status of your firm. 

 • Average annual turnover of the agency for the last three financial years: at least Euro 50,000.  

 • The number of employees of the agency or consortium as at 31.12. of the previous year: at 

least 05 persons.  

   IIA.       Technical Assessment  

• The bidder shall have reference projects with a minimum commission value of 15,000 EUR      

➢ At least 3 reference projects in the technical “Implementation of awareness campaign 

and public engagement.  

➢ At least 2 reference projects at India in the last three years  

II B.1      Technical Experience 

At least 3 years of experience of technical knowledge on Solid Waste Management. 

At least 5 years of experience on organising clean-up drives/IEC awareness campaigns on 

environmental issues and social media campaigns 
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At least 1 years of experience in working with ULBs or other city level government systems. 

More than 05 years’ experience in preparing communication strategy for development related 

projects. 

II B.2       Regional Experience 

 • Experience of projects in India, most preferably in UP states 

Bidders must submit the documentary evidence of above-mentioned requirements. 

“Bidders from Uttar Pradesh) or an agency/firms who have their office and 

experts as per requirements mentioned in TOR, available in Uttar Pradesh states 

shall only apply for the said tender” 

4A. Personnel concept 

The bidder is required to provide personnel who are suited to filling the positions described, 

based on their CVs (see Chapter -), the range of tasks involved and the required qualifications. 

The below specified qualifications represent the requirements to reach the maximum number 

of points. 

Team leader 

Tasks of the team leader 

- Overall responsibility for the advisory packages of the contractor (quality and 

deadlines) 

- Coordinating and ensuring communication with GIZ, partners and others involved 

in the project 

- Personnel management, budget management, as well as planning and steering 

assignments 

- Regular reporting in accordance with deadlines 

Qualifications of the team leader (Please refer attached technical assessment grid) 

- Education/training (2.1.1): University Degree/Master degree in any education stream 

and additional Degree/Diploma in Mass Communication/journalism/literature  

- Language (2.1.2): Good business language skills in Good business language skills 

in English (level C1 in the Common European Framework of Reference for 

Languages), Hindi  

- General professional experience (2.1.3): 12 years of work experience in the       

development sector related to urban development/management/planning sector 

- Specific professional experience (2.1.4): 8 years in the area of waste 

management or social development project and campaign management 

- Leadership/management experience (2.1.5): 3 years of management/leadership 

experience as project team leader, lead campaigns or manager in a company 
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- Regional experience (2.1.6): 5 years of experience in projects in (region), of which 3 

years in projects in Kanpur/Uttar Pradesh,  India 

- Development Cooperation (DC) experience (2.1.7): 6 years of experience in DC 

projects 

Expert 1: Communication Expert and Media  

Tasks of expert 1 

- Development of plans for communication campaigns  

- Organisation and management of events as per the plan  

- Promotion and awareness generation   

- Inputs in website content as and when required 

- The expert will oversee all engagement with media – print, electronic and e-media 

- Will be responsible of promotion and publicity of the initiatives, campaign, and 

message with all media groups  

- Will provide inputs into national level media engagement and reporting   

- Documentation  

 

Qualifications of expert 1 (Please refer attached technical assessment grid) 

- Education/training (2.2.1): University Degree/Master degree in any education stream 

and additional Degree/Diploma in Mass Communication/journalism/literature 

- Language (2.2.2): Good business language skills in English (level C1 in the Common 

European Framework of Reference for Languages) and Hindi  

- General professional experience (2.2.3): 10 years’ work experience in campaign 

management, media planning, organize & management of event. 

- Specific professional experience (2.2.4): 5 years of experience to designing events 

especially for development sector, clean -up events 

- Regional experience (2.2.6): 3 years of experience in projects in (region), of which 3 

years in projects in Kanpur/Uttar Pradesh,  India 

Expert 2: Technical Expert on Waste Management   

Tasks of expert 2 

- The expert will be in-charge of doing research on the subject related to kind of waste 

generated, segregation, and possibilities of recycling  

- The expert will provide in-put on possible solutions, monitoring and measurement of 

waste collected and handed over to recycling units  

- Being the technical expert in the core team the expert will be responsible of all 

possible technical research, studies, monitoring, gap analysis and recommendations  

Qualifications of expert 2 (Please refer attached 

technical assessment grid)  

- Education/training (2.3.1):   Completed   university   degree in science or any related 

field  

- Language (2.3.2): Good business language skills in English (level C1 in the Common 
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European Framework of Reference for Languages) and Hindi  

- General professional experience (2.3.3): At least 3years’ experience of working in 

development sector or waste management sector 

- Specific professional experience (2.3.4): 5 years of experience in Waste 

management related IEC activities at City level  

- Regional experience (2.3.6): Undertaken 1 similar project on research and study on 

waste management Kanpur/Uttar Pradesh,  India. 

 

Short-term expert with maximum 05 members  

The bidder must provide a clear overview of all proposed short-term experts and their individual 

qualifications. The short-term experts will not be part of evaluation.  

Tasks of the short-term expert pool 

- Coordinate the city level campaigns 

- Manage the local events including documentation and videography 

- Provide technical inputs and research on Waste management and recycling 

- Conduct meetings and engage communities and other citizen  

- Ground level awareness generation   

 

Qualifications of the short-term expert pool 

- Education/training (2.6.1): all experts must be graduate  

- Language (2.6.2): All experts with good business language skills in English (level C1 

in the Common European Framework of Reference for Languages) and Hindi. 

- General professional experience (2.6.3): All experts with 03 years of professional 

experience in the public engagement and awareness sector 

- Specific professional experience (2.6.4): All experts with 2 years of experience in 

waste management systems or managing public information campaigns or event 

management 

- Regional experience (2.6.5): All individual experts with experience in the project city 

of Kanpur, Uttar Pradesh will be preferred 

 

Soft skills of team members 

In addition to their specialist qualifications, the following qualifications are required of team 

members: 

- Team skills 

- Initiative 

- Communication skills 

- Sociocultural competence 

- Efficient, partner- and client-focused working methods 

- Interdisciplinary thinking 
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5. Costing requirements 

Assignment of personnel 

Work Assignment in the project No. of Mandays 

Team Leader  In country of assignment for 54 expert days 

Expert 1: Communication and 

Media Expert 

In country of assignment for 144 expert days 

 

Expert2: Technical Expert – 

Waste management  

In country of assignment for 134 expert days 

Short-term expert (05) Total 500 expert days for all the experts  

 

Travel 

Local travel also needs to be listed in the proposal that should include the use of local       short-

term experts, as and when required specially for the Mega and Small event activities. 

 

Travel Details No. of pax No. of days  No. of trips 

Local travel within Uttar pradesh          5 - 8            35         35 

 

Workshops, training 

The contractor implements the following workshops/study trips/training courses: 

For running the city level campaigns, small workshops and events are envisaged that the 

bidder would have to support GIZ in organizing using the local resources. Up to 6 big event 

and minimum 18 local/ward level/community level events per city would be organised over 

the period of the contract. 

 

Other costs 

The bidder would be required to print whatever material they need as per the event 

requirements throughout the contract duration. Prior approval and finalization from the project     

are required. The products, content and quantity will be agreed upon with GIZ team prior to 

any production process. 

 

The bidder would be required to do the photography and videography of the events for which 

costs must be quoted by the contractor. Prior approval and finalization from the project are 

required. 

 

Items under Other Cost Quantity 

Quarterly Event Management including entertainment program, 

gifts, take-aways, logistics, public participation                 6  
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Smaller events/meetings/workshops for community 

engagement/volunteers              18  

Video Documentation of pre-post cleanup drives, awareness 

generation, public participation and impact made (audio/visual 

documentation of the clean-up drive and awareness campaign)                6  

Printing of dissemination materials (12 type posters at different 

intervals, 6 pamphlets types at different intervals, 3 hoardings types 

at different intervals) 6 

Procurement of items to be used for clean-up drives – sorting 

tables, weighing scale, PPE kits (including gloves, masks, 

headcovers, safety glasses), Sanitizers, large bins/bags for different 

type of waste, etc. 6 

  

 

 

All the items mentioned above shall be reimbursed by GIZ against provision of evidence & 

proof of performance whichever is applicable. 

6. Inputs of GIZ or other actors 

 GIZ and/or other actors are expected to make the following available: 

- Initial technical content for all the knowledge products to be developed 

- Project’s consulting consortium will provide inputs for events and website 

7. Requirements on the format of the bid 

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed 

structure of the concept (Chapter 3) is to be organised in accordance with the positively 

weighted criteria in the assessment grid (not with zero). It must be legible (font size 11 or 

larger) and clearly formulated. The bid is drawn up in English (language). 

The complete bid shall not exceed __15__ pages (excluding CVs & other supporting company 

documents) 

The CVs of the personnel proposed in accordance with Chapter 4a of the ToRs. The CVs shall 

not exceed _3__ pages. The CVs must clearly show the position and job the proposed person 

held in the reference project and for how long. The CVs should be submitted in English 

(language) only. CVs that are not submitted in the given format will not be considered for 

evaluation. 

If one of the maximum page lengths is exceeded, the content appearing after the cut-off point 

will not be included in the assessment. 
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8. Option 

- Not Applicable -  

9. Annexes 

- Not Applicable -  

10. Specific Conditions pertain to Covid- 19 Measures  

The specific conditions pertain to Covid- 19 measures are integral part of contract and 

shall act as binding document under special agreement and interpreted along with 

GTCC. 

In addition to the provisions as detailed in clause 09 of The General Terms of Contract 

governing the delivery of works and services commissioned by Deutsche Gesellschaft für 

Internationale Zusammenarbeit (GIZ) GmbH (local), the Consultant confirms that he/she 

accepts the Consulting engagement with full knowledge and understanding of the travel and 

other requirements of the engagement including specifically the need, on the part of the 

Consultant, to take all required precautions (including prevention and risk mitigation measures) 

against the risks arising from the ongoing Novel Corona Virus (CoVid - 19) Pandemic 

The Consultant shall provide to the GIZ an RT-PCR Negative Test Report for Novel Corona 

Virus (CoVid - 19) prior to starting the Consulting Engagement and shall additionally comply 

with the following at all times in the course of the Consulting Engagement: 

1. Obtain Medical and other Insurance Cover in respect of the Novel Corona Virus (CoVid 

- 19) Infection/Disease and consequences thereof – (GIZ will reimburse the insurance 

cover up to 5000 Indian Rupees) 

 

2. Strictly follow and comply with the prescribed Mask, Hand Washing/Sanitization and 

Social Distancing Protocols. 

 

3. Take safe and secure mode of transportation. 

 

4. Observe all local restrictions/precautions as applicable for the specific areas of travel 

covered by the Consulting Engagement. 

 

5. If eligible, get vaccinated against the Novel Corona Virus (CoVid - 19). 

 

6. Install and maintain as active at all times the Government of India’s Arogya Setu App. 

 

7. If exposed to any active case of Novel Corona Virus (CoVid - 19) to take all steps as 

advised by the Government of India’s advisories in such case. 
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8. If feeling unwell and experiencing any of the symptoms of Novel Corona Virus (CoVid 

- 19) infection - to take all steps as advised by the Government of India’s advisories in 

such cases including but not limited to getting an RT-PCR Test for Novel Corona Virus 

(CoVid - 19), selfisolation, notifying the GIZ and also the concerned local Novel Corona 

Virus (CoVid - 19) isolation/treatment facility. 

 

9. Other compliance as may be notified by the GIZ and the Government of India from time 

to time in relation to Novel Corona Virus (CoVid - 19) infection/disease. 

 

Furthermore, The Consultant accepts the Consulting Engagement on a best and informed 

judgement basis with full knowledge of the tasks to be performed, the place of performance 

and the precautions and safeguards to be reasonably taken by the Consultant to mitigate all 

types of risks associated with the said Consulting Engagement. The Consultant undertakes 

the Consulting Engagement at his/her own risk and responsibility and shall not, under any 

circumstances, and at any time, be entitled to assert any liability or other claims whatsoever 

against the GIZ, its Management, Officers and Employees for any consequences or risks or 

harm that may arise to the Consultant in the course of or as a consequence of undertaking the 

Consulting Engagement or any actions or consequences arising in relation to such Consulting 

Engagement. 

 

 

 

 


