fir Internationale

Terms of reference (ToRs) for the g I Z Deutsche Gesellschaft

procurement of services below the EU

Zusammenarbeit (G1Z) GmbH

threshold
Terms of Reference (ToR) for Engaging a Specialised Firm to Project number/
Provide Technical Assistance to Department of Non- cost centre:
Conventional and Renfewable Energy Source, Gover.nment of 17.2166.1-001.00
West Bengal on Potential Assessment of RE across Fish Value
Chain.
0. List Of @bBreViatioNs ... 2
1. L0701 01 (=3¢ ST PUPPPTTRUPPPIN 3
2. Tasks to be performed by the CONtractor ..., 4
Other sSpecific reqUIremMENtS/TASKS ........uuuuuiiiiiiiiiiiiiiiiiiiiiiiiii bbb 6
Project management of the CONracCtor............coovvvvviiiiiiiiiiiiiieeee 6
3. L0 o o3 =1 PSPPI 8
Technical-methodological CONCEPL ........vvuiiiii e aaeees 8
4.  Criteriafor Eligibility of firms ... 8
N e R Yo Yl aT=] I oTo ] o od=T o | PSSP 9
TR O 13 1 g o [ C=To (U TN =T 1=T ] € P 13
ASSIgNMENT OFf PEISONNEL ... 13
1= 1YL= S SRRPPRRPRN 14
WWVOTKSNOPS ...t e e e e e e e e e e e e e e e e ettt e e e e e e e earreaaas 14
6. Requirements on the format of the Did...........cccccis 14
FUMTNEI REOQUITEIMENTS ...ttt 14
6. Requirements on the format of the bid.........cccoooo i, 15
7. Annex 01 Specific condition pertains to COVID 19.....ciciiiiiiiieiiiriinrrrareeenee 16

Form 41-14-1-en 1



4
Deutsche Gesellschaft
fir Internationale
Zusammenarbeit (G1Z) GmbH

0. List of abbreviations

AVB General Terms and Conditions of Contract (AVB) for supplying services and
work 2017

RE Renewable Energy

ToRs Terms of reference

NRES Non-conventional and Renewable Energy Source

EAP Energy Action Plan

IGEN Indo German Energy Programme

FVvC Fish Value Chain
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1. Context

Introduction of IGEN Access-Il Programme

The Indo-German Energy Programme (IGEN Access - Il) is a bilateral cooperation project
carried out by the Deutsche Gesellschaft fur Internationale Zusammenarbeit (GIZ) GmbH on
behalf of the German Federal Ministry for Economic Cooperation and Development (BMZ). In
India the program is implemented in partnership with the Indian Ministry of New and
Renewable Energy. IGEN Access - Il aims to improve the energy supply in rural areas of
selected federal states. Therefore, one of its key elements centres on strategic advice for
decision-makers (e.g. relevant Ministries, State Nodal Agencies and other departments)
regarding the initiation of a cross-sector energy planning process for rural areas. IGEN Access-
Il also works on improving overall sector environment by facilitating access to finance,
improving capacities and awareness for demand and supply side stakeholders. In addition,
development of concepts to explore role of decentralised renewables in special conditions, like
disaster prone areas, livelihood generation etc is also carried out as part of the program. The
IGEN-Access-Il programme is currently scheduled to be implemented over a period of three
years (April 2019 - March 2022) but may be extended till March 2024.

The achievement of the program objective will be measured using the following indicators:

1. Implementation of one component from the energy plans (e.g. remuneration system for
integrated decentralised energy systems, subsidy programme for promoting electric
mobility) is funded in 2 federal states respectively.

2. The number of RE systems sold to rural users by module-backed providers has
quadrupled.

3. 4 recommendations elaborated by the module for improving the quality of the energy
supply under certain specific conditions are implemented.

4. 40% of women-led Village Level Enterprises (VLEs) that disseminate RE confirm that
their standard of living has improved by two points on a scale from 1 to 5.

Based on the above objective indicators, three outputs are planned under the module.:

e Module output 1. Strategic energy planning has improved in selected federal states

e Module output 2. Proven Models and instruments for improving basic energy supply
are disseminated in selected federal states

e Module output 3. Conceptual basis is in place for improving the quality of energy
supply under certain specific conditions.
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Background of the Proposed Project

Government of West Bengal and IGEN Access program of Deutsche Gesellschaft fir
Internationale Zusammenarbeit (Gl1Z) GmbH have jointly developed a long-term and multi
sectoral Energy Action Plan (EAP) for the state of West Bengal. Following achievements have
been accomplished under this joint initiative since January 2018:

a) The West Bengal Energy Action Plan 2040, with ambitious goals and objectives has
been framed with detailed inputs of stakeholders and consultation with government
departments.

b) West Bengal energy database has been prepared based on information collected from
various departments and verified after compilation and analysis.

c) West Bengal Energy Model has been prepared to build analytical capabilities in the
state for long term scenario development, analysis and comparison of optimal energy
supply planning till 2040.

d) Aweb-based Decision Support Tool (DST), attached with energy database and energy
modeling software, has been prepared to inform decision makers in understanding the
key indicators of energy sector in the state.

e) Sector wise technical, regulatory, financial and institutional key activities have been
identified and suggested for implementation in three-time horizons (i.e. short, medium
and long term).

As recommended in State Energy Action Plan (EAP), Department of NRES rightly recognizes
the role and importance of exploring potential of various renewable energy technologies across
different sector.

Besides exploring potential of RE, NRES is keen to design, develop and implement necessary
policies, programs and schemes in partnership with other partner Departments / Ministries.
Department of Non-Conventional and Renewable Energy Sources (NRES) has requested GIZ
to provide strategic technical assistance to explore RE potential across Fish Value Chain as
well as to develop appropriate program and/or schemes, to achieve them.

2. Tasks to be performed by the contractor

1. This assignment is aimed to Assess renewable/clean energy potential, identifying the
appropriate renewable/clean energy technologies/solutions and preparing a roadmap
and detailed implementation plan in the fishery value chain (FVC) in West Bengal for
livelihood promotion and value enhancement

The objective of this work package is

e To estimate value addition potential of clean and renewable energy
technologies/practices across fish value chain (considering the different scales of
operations) such as productivity and income enhancement, carbon footprint reduction
etc

o Todevelop a detailed RE penetration roadmap across different verticals of fishery value
chain (Nursery, Production, Harvesting and Processing)
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To review, highlight an appropriate program / scheme for the fisheries sector or
highlight potential for RE convergence within existing schemes of West Bengal State
Government mainly in consultation with key stakeholders

To achieve the above objective GIZ envisaged the following indicative (and not limited to) key
tasks for the bidders

Assessment of the entire (existing and planned) fish value chain (FVC) from energy
usage prospective mainly to understand the role and impact of (all form of) energy,
across FVC in the state of West Bengal.

Review the international / national / regional technology market(s) and best practice(s)
to develop a compendium of potential RE supported existing / new technology and
associated business/service models.

Sectoral assessment to understand opportunity and gap to adopt RE technologies
across FVC.

Study of sectoral best practices (both domestic and international), technology and
policy as well as contextualizing them for West Bengal for effective adoption.
Estimation of technology wise RE penetration potential across FVC as an input to
Stakeholders’ workshops for idea exchange.

Drafting appropriate RE penetration roadmap — A detailed immediate as well as
medium term tasks for each stakeholder mainly in consultation with them. This
should also include an overview of how the ecosystem will work, list of initial
perspective vendors, potential for financing opportunities, indicative potential market
linkage opportunities to increase demand

Drafting detailed program/schemes for West Bengal in consultation with key actors,
beneficiary and market players.

Assisting NRES and/or Fishery department to develop detailed program
implementation guidelines. These guidelines should include the necessary
regulations, roles of the actors, coordination aspects across the different state and
central level actors, financing linkages, quality/certification aspects, monitoring and
evaluation mechanisms, etc. Program implementation support documentation should
also address business models for easy adoption, financial linkages (NABARD, public
& private sector banks, etc.) and convergence with other government
policies/schemes (e.g., NRLM/SRLM).

The bidder is expected to explain their approach and methodology of conducting the above-
mentioned key tasks.

To demonstrate core competency/ experiences of bidders (and/or their consortia partner) on
(preferably) fish (or similar value chain), the bidder is expected to suggest the exhaustive list
of other (than what is mentioned above) activities which are necessary for sectoral assessment
and planning.
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No additional human resources will be allowed for these suggestive activities, however based
on the experience/merit of these suggestive activities bidder’s technical proposal will be
assessed.

Deliverables:

D1. Sectoral energy assessment report to define role, impact, opportunity and gap of
renewable and clean energy technologies and practices

D2. Renewable energy penetration roadmap along with technology wise potential of
various renewable energy technologies and process

D3. Renewable energy technology compendium with a list of suppliers/ solution
providers, their product basket, experience, pricing, etc.

D4. Approved (draft) program/scheme along with implementation guidelines (if/as
suggested)

The bidder is expected to explain their approach and methodology of conducting the above-
mentioned key tasks. The bidder is also expected to suggest the exhaustive list of other (than
what is mentioned above) activities which are necessary for sectoral assessment and planning.

Other specific requirements/Tasks

The bidder is expected to prepare/share detailed testimony includes intermediatory
reports and knowledge documents, MoMs, workshop proceedings, research
documents etc

The bidder, if feel appropriate, can suggest optional technology demonstration
activities (such as trade show, site visits etc) and their respective cost as a separate
line item in the budget. GIZ in consultation with Govt of West Bengal will take
necessary decision, on case-to-case basis. However, these activity cost won’t be
considered for financial assessment.

Bidder is expected to engage (preferably) local sectoral expert OR must keep provision
for his/her frequent travel to West Bengal as this work package visualize several
roundtables, in-person discussion, site visits and short meeting with wide range of
decision-making authorities and/or actors and/or beneficiaries.

The consultant firm will report to a Technical Expert (to be nominated) from the GIZ
— IGEN Access-Il programme. The consultant firm is to designate a team lead.

The selected Bidder will develop necessary factsheet(s) on project, process, and
products (interim and final). The parameters and template will be developed in
consultation with GIZ.

The bidder is expected to suggest a detailed monitoring mechanism to explain how the
bidder will achieve the desired impact sustainably

Project management of the contractor

To ensure the quality of the outputs the organisation must meet the following requirements:
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e The bidders are encouraged to ensure all required expertise is available for
undertaking the assignment and to ensure timely completion

e GIZ honours intellectual copyrights and strictly prohibits any copyright violations and
plagiarism

e GIZ will not be providing any fund to be used to create assets on ground. The bidder
must keep this checked while preparing the technical as well as financial proposals.

e Reports or documents pertaining to the project and prepared by the organisation need
to be thoroughly verified prior to submission. Sub-quality deliverables would not be
accepted

e Itis expected that all documents will undergo a final proofread by the team leader

e The organisation ensures that GIZ staff is briefed continuously on the progress of the
project and informed immediately on any changes whatsoever (e.g. delays, availability
of information etc.)

¢ All meetings will be documented by the organisation. The minutes of meetings need to
be approved by the staff of GIZ

e The organisation is not allowed to replace project staff without prior approval by the
staff of GIZ

o All the steps of the scope shall be coherent and complimentary in nature and they
should not be considered as individual isolated steps

e GIZ encourages to share the results achieved from the assignment including relevant
data with the larger audience for better sectoral learnings.

e The bidder organisation can refer to the parameters mentioned in the Technical
assessment grid (attached in the Tender document) to prepare the technical proposal.

NOTE: The Bidder in their technical proposal should explain the approach and
methodology, adopted to perform the key activities explained above.

The contract is likely to start from 3 week of November. The expected duration of the project
is to be around 110 human-resource days spread over 6 months period (must conclude by
31 May 2022) from the date of award of the contract.

GIZ may also require the organisation to prepare short reports / discussion papers / minutes
of meeting from time to time. Work packages (as mentioned above), are to be achieved by
certain periods during the contract term are indicated in the table below:

Deliverables Deadline

Submission of project management Sheet / minutes of inception meeting 1 week

Deliverables D1 2-5 weeks

Deliverables D2, D3 6-15 weeks
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Deliverables D4 8-24 weeks

Bidder should propose detailed human resource allocation strategy, based on their experience
and core expertise, for effective and quality communication particularly with GI1Z and with
Government. officers. The bidder is expected to further detail out expert (or team member)
wise the said person days, in their proposal.

During this period, the consultant is expected to report on monthly basis regarding the
progress on the assignment. The consultant is also expected to develop a Project Monitoring
Sheet (PMS) for regular tracking of progress made on the assignment. The format of PMS wiill
be shared with the consultant. GIZ may also require the consultant to prepare short reports /
concept notes / discussion papers from time to time.

3. Concept

In the bid, the bidder is required to show how the objectives defined in Chapter 2 are to be
achieved, if applicable under consideration of further specific method-related requirements
(technical-methodological concept). In addition, the bidder must describe the project
management system for service provision.

Technical-methodological concept

Strategy: The bidder is required to consider the tasks to be performed with reference to the
objectives of the services put out to tender (see Chapter 2). Following this, the bidder presents
and justifies the strategy with which it intends to provide the services for which it is responsible
(see Chapter 2).

The bidder is required to present the actors relevant for the services for which it is responsible
and describe the cooperation with them.

The bidder is required to present and explain its approach to steering the measures with the
project partners and its contribution to the results-based monitoring system.

The bidder is required to describe the key processes for the services for which it is responsible
and create a schedule that describes how the services according to Chapter 2 are to be
provided. In particular, the bidder is required to describe the necessary work steps and, if
applicable, take account of the milestones and contributions of other actors in accordance with
Chapter 2.

The bidder is required to draw up a personnel assignment plan with explanatory notes that
lists all the experts proposed in the bid; the plan includes information on assignment dates
(duration and expert days) and locations of the individual members of the team complete with
the allocation of work steps as set out in the schedule.

4.  Criteria for Eligibility of firms

The bidder firm shall meet the following minimum requirements and submit documentary
evidence, the reference projects shall have value more than EUR 15,000. The Number of
employees as on 31.12.2020 shall be at least 10 persons.
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Consulting firm must have developed minimum Two (02) projects on developing
RE / clen energy based strategic program / intervention for fishery sector in
last 3 years

Consulting firm must have at least 2 project experience of assisting any state
government (West Bengal Government is preferred) in designing / assessing /
monitoring state level program / scheme in last 3 years

Average annual turnover of the firm for the last 3 years shall be at least EUR 50,000

The Bidder firm company must have Technical experience of

Experience of developing RE roadmap through resource, demand and market trend
assessment

Experience of assessing CE/RE/EE potential across fish value chain and
designing/implementing tech intervention

Fair experience of scanning and engaging (International / national) technology
provider to develop market driven development models. Preference will be given to
fishery and health sector experiences

Experience of assisting any State government (West Bengal Government most
preferred) in designing strategic program/schemes

The team should have experience of ODA financed development project

Bidder must submit documentary evidence of above-mentioned requirement.

4A. Personnel concept

The organisation is expected to provide the following pool of expert to accomplish the overall
assignment.

Team Leader cum Energy Policy Expert (Refer 2.1 in Technical Assessment Grid)

e Task of Team Leader and Energy Policy Expert

» Overall responsibility for the advisory packages of the contractor (leading the
team, provide guidance, responsible for key interview and the quality of and
deliverables and deadlines).

» Coordinating and ensuring communication with GIZ, all concerned Government
officers and other key stakeholders, decision makers

» Quality assurance, personnel management, planning and steering assignments
and supporting other experts and input providers

Qualifications / Experience

Parameter *Reference Details




Deutsche Gesellschaft
fir Internationale
Zusammenarbeit (G1Z) GmbH

co-operation
experience

Qualification 2.1.1 Master’s degree in Energy studies, Environment Science t or
applied science fields.

General 2.1.3 10 years of professional experience in designing policy and

professional well versed with energy sector dynamics and issues

experience

Specific 2.14 Minimum of 5 years of experience in assessing and designing

professional energy policies/ RE program for central/state Govt

experience Good rapport with state Governments (Especially with Govt of
West Bengal)

Leadership / 2.1.5 4 years of management / leadership experience as project

management team leader / advisor / manager.

experience Experience in managing teams with a mix of national and
local energy expertise; scheduling, managing deliverables,
costing and status reporting.

Regional 2.1.6 Regional experience of working at Asian region, India as well

Experience as at state of West Bengal.

Development 2.1.7 Experience of managing ODA financed project and quality

protocol of international development agencies (preferably
with G1Z)

Senior Expert — Renewable Energy Technology_(Refer 2.2 in Technical Assessment Grid)

e Task of Senior Renewable Energy Technology Expert

» Should know/explore/assess renewable/clean energy technologies and global market
trends of renewable/clean energy technologies used across various value chains.

> Should take care of cost-benefit analysis of identified technology solutions and
designing models for sustainable operation of energy management systems.

> Facilitate key communication (training/exposure to technologies) with stakeholders
including key Government officers / technical and potential partners on

> Designing RE roadmaps to meet the sectoral demand and market pull

» Technical inputs for developing appropriate RE programmes

10
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e Qualifications / experience

Parameter *Reference | Details
Qualification 221 Master’s degree in Renewable Energy technologies.
General 2.2.3 05 years of national professional experience in advance RE
professional technologies and particularly on RE-based power engineering
experience and management.
Specific 224 minimum of 3 years of experience in technology adoption,
professional piloting and market assessment (especially for RE
experience technologies) Demonstrated strong leadership and technical
skills.
Regional 2.2.6 Working experience in Indian states especially with Senior govt
Experience officers
Experience in piloting advance renewable energy technologies
will be preferred

Senior Technical Expert — Fishery Value Chain (Refer 2.3 in Technical Assessment Grid)

e Task of Senior Expert -Fishery Value Chain

» Should have excellent exposure and understanding of technologies used
across fishery value chain (especially regarding their usage pattern, market
eco-systems (both international and national level market)).

Should have experience in working with fish value chain across different

verticals.

Should have capacity to conceptualise and design roadmap to meet energy
demand across fish vale chain.

¢ Organize survey, interview and stakeholder consultation process with all key actors,
stakeholders to assess their current status of Fish value chain and to provide input to
develop RE roadmap for fishery cluster

11
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e Qualifications / experience

Parameter *Reference Details

Qualification 231 Master’s degree in fishery technologies or Science.
General 2.3.3 Minimum 10 years of experience in fishery sector as well as
professional designing and implementing technical and market models
experience across fish value chain

Specific 234 Experience in piloting energy technologies, designing
professional project/programmes for fishery value chain

experience

Regional 2.3.6 Exposure and Project experience in eastern states
Experience (especially in West Bengal) is preferred.

Senior Expert: Financial Analyst (Refer 2.4 in Technical Assessment Grid)

e Task of Senior Expert -Financial Analyst

>

Should have excellent exposure and understanding of financial market and
especially that of RE related market eco-system (both international and national
level).

Should be experienced enough to design and develop innovative
business/development plans for various immerging market / technologies

e Qualifications / experience

Parameter *Reference Details

Qualification 24.1 Master’s degree in financial management or economics
General 24.3 Minimum 10 years of experience in financial management
professional and carrying out financial analysis / models and setting up
experience necessary investment models

Specific 2.4.4 Experience in conducting financial models and developing
professional diverse business / fund leveraging expertise

experience

Regional 2.4.6 Co-operation experience with international and national
Experience financial institutes.

12
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Research Associates cum Local Co-ordinator (Refer 2.6 in Technical Assessment Grid)

e Task of Research Associated cum Local Co-ordinator

e The research associate should have knowledge and experience in energy
planning, various RE /EE / CE initiatives, policies and market trends so that they
can communicate will with sectoral experts. Besides they should also have
experience of conducting market / sectoral / technology / training assessment
using various survey tools and methods.

e They should have experience of dealing with mid to senior level Government
officials especially in conducting detailed interview and consultation.

¢ Should have proven exposure and experience of data collection from different
sources/channels.

¢ Qualifications and Experiences

Parameter *Reference Details

Qualification 2.6.1 Bachelor’s degree in energy / engineering / economics.
Management degree will be preferred

Language 2.6.2 Working knowledge of regional language (especially
Bengali, languages will be preferred)

Specific 264 2-3 years of project experience in primary / secondary

professional research and policy research

experience

Leadership / 2.6.5 Experience of managing team in field and address risks

Management and ensure activities are achieved as planned.

Experience Experience of working with high and senior Govt officers of
West Bengal.

Regional 2.6.6 Experience of working with high and senior Govt officers of

Experience West Bengal.

Costing requirements

Assignment of personnel

The organisation is expected to provide a pool of expert to accomplish the overall assignment.
Based on the proposed methodology, approaches and knowledge / skill sets of experts, the
consulting firm is expected to provide likely human resource engagement plan (in person-days)
for the following experts for undertaking the assignment.

Following are the estimated Human resource requirement envisaged for this assignment

13
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Human Resources Days
Team Leader cum Energy Policy Expert 10
Senior Expert — Renewable Energy Technology 15
Senior Technical Expert — Fishery Value Chain 25
Senior Expert: Financial Analyst 10
Research Associates cum local co-ordinator (2 50
Numbers — 25 Man-days each)
Total 110

Suggestions can also be made for additional expertise, if required, within the estimated number
of days. Bidder may also do a minor change in human resource wise allocation, if as they feel
appropriate, without changing the total person days.

Travel

The bidder is required to calculate the travel by the specified experts and the experts it has
proposed based on the places of performance stipulated in Chapter 2 and list the expenses
separately by daily allowance, accommodation expenses, flight costs and other travel
expenses.

Workshops
The contractor can assume max 2 major online workshop/brainstorming session.
6. Requirements on the format of the bid

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed
structure of the concept (Chapter 3) is to be organised in accordance with the positively
weighted criteria in the assessment grid (not with zero). It must be legible (font size 11 or
larger) and clearly formulated. The bid must be drawn up in English (language).

The complete bid shall not exceed 25 pages (excluding CVs & other supporting company
documents)

The CVs of the personnel proposed in accordance with Chapter 4 of the ToRs. The CVs shall
not exceed 4 pages. The CVs must clearly show the position and job the proposed person
held in the reference project and for how long. The CVs should be submitted in English
(language) only.

If one of the maximum page lengths is exceeded, the content appearing after the cut-off point
will not be included in the assessment.

Further Requirements

e In order to select a suitable organisation, GIZ may invite the shortlisted organisations
to present their methodology and approach that will help GIZ in making final
selection. The bidder will be informed in advance.

GIZ reserves the right to cancel or modify this tender. Notice will be provided
accordingly.

14
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Annex 01 - Specific Conditions pertain to Covid- 19 Measures

The specific conditions pertain to Covid- 19 measures are integral part of contract and shall
act as binding document under special agreement and interpreted along with GTCC.

In addition to the provisions as detailed in clause 09 of The General Terms of Contract
governing the delivery of works and services commissioned by Deutsche Gesellschaft fir
Internationale Zusammenarbeit (GlZ) GmbH (local), the Consultant confirms that he/she
accepts the Consulting engagement with full knowledge and understanding of the travel and
other requirements of the engagement including specifically the need, on the part of the
Consultant, to take all required precautions (including prevention and risk mitigation
measures) against the risks arising from the ongoing Novel Corona Virus (CoVid - 19)
Pandemic.

The Consultant shall provide to the GIZ an RT-PCR Negative Test Report for Novel Corona
Virus (CoVid - 19) prior to starting the Consulting Engagement and shall additionally comply
with the following at all times in the course of the Consulting Engagement:

1. Obtain Medical and other Insurance Cover in respect of the Novel Corona

Virus (CoVid - 19) Infection/Disease and consequences thereof —
(GIZ will reimburse the insurance cover up to 5000 Indian Rupees)

2.  Strictly follow and comply with the prescribed Mask, Hand Washing/Sanitization and
Social Distancing Protocols.

3.  Take safe and secure mode of transportation.

4.  Observe all local restrictions/precautions as applicable for the specific areas of travel
covered by the Consulting Engagement.

5. If eligible, get vaccinated against the Novel Corona Virus (CoVid - 19).
6. Install and maintain as active at all times the Government of India’s Arogya Setu App.

7.  If exposed to any active case of Novel Corona Virus (CoVid - 19) to
take all steps as advised by the Government of India’s advisories in such case.

8.  If feeling unwell and experiencing any of the symptoms of Novel Corona
Virus (CoVid - 19) infection - to take all steps as advised by the Government of India’s
advisories in such cases including but not limited to getting an RT-PCR Test for Novel
Corona Virus (CoVid - 19), selfisolation, notifying the G1Z and also the concerned local
Novel Corona Virus (CoVid - 19) isolation/treatment facility.

9.  Other compliance as may be notified by the GIZ and the Government of India
from time to time in relation to Novel Corona Virus (CoVid - 19) infection/disease.

Furthermore, The Consultant accepts the Consulting Engagement on a best and informed
judgement basis with full knowledge of the tasks to be performed, the place of performance
and the precautions and safeguards to be reasonably taken by the Consultant to mitigate all
types of risks associated with the said Consulting Engagement. The Consultant undertakes

15
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the Consulting Engagement at his/her own risk and responsibility and shall not, under any
circumstances, and at any time, be entitled to assert any liability or other claims whatsoever
against the GIZ, its Management, Officers and Employees for any consequences or risks or
harm that may arise to the Consultant in the course of or as a consequence of undertaking
the Consulting Engagement or any actions or consequences arising in relation to such
Consulting Engagement
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