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0. List of abbreviations 

AVB General Terms and Conditions of Contract (AVB) for supplying services and 
work 2017 

BBMB Bhakra Beas Management Board 

BMC Biodiversity Management Committee 

BMU  German Federal Ministry for the Environment, Nature Conservation and 
Nuclear Safety 

DSP  Deputy Superintendent of Police 

FD Forest Department 

GIZ Deutsche Gesellschaft fur Internationale Zusammenarbeit GmbH 

Ha Hectares 

HIMCOSTE Himachal Pradesh Council for Science, Technology & Environment 

HPTDC  Himachal Pradesh Tourism Development Corporation 

IKI International Climate Initiative 

IMP Integrated Management Plan 

IPH Irrigation and Public Health department 

MoEFCC Ministry of Environment, Forest and Climate Change 

NPCA National Plan Conservation of Aquatic Ecosystems 

PDLBCS Pong Dam Lake Biodiversity Conservation Society 

RSIS Ramsar Sites Information Service 

SDM Sub-Divisional Magistrate 

SWA State Wetland Authority 

ToRs Terms of reference 

ZSI  Zoological Survey of India 
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1. Context 

1.1. About the Project 

The MoEFCC, in partnership with the GIZ, is implementing a Technical Cooperation 

project “Wetlands management for biodiversity and climate protection” with funding 

support from the German Federal Ministry for the Environment, Nature Conservation and 

Nuclear Safety (BMU) under the International Climate Initiative (IKI). The goal of the 

project is to strengthen the institutional framework and capacities for an ecosystem-

based integrated management of wetlands of international importance (Ramsar sites) in 

India. The project is implemented in close cooperation with the NPCA of the MoEFCC.  

 

The objective of this Project is that Wetlands of International Importance (3-4 Ramsar 

sites) in India are managed according to an ecosystem-based integrated management 

approach. Three main output areas define the implementation approach of the project: 

 

1. Integrated management planning for 3-4 pilot Ramsar sites based on biodiversity, 

ecosystem services and climate change risks.  

2. Capacity development of national, state and site level stakeholders for integrated 

wetland management.  

3. Development of a wetland monitoring system, including an instrument to track 

management effectiveness.  

4. Ecosystem-based sustainable livelihood measures are implemented at three 

Ramsar sites under green recovery as COVID-19 response. 

 

Four Ramsar sites have been selected as pilot sites under the project: Pong and Renuka 

in Himachal Pradesh, Bhitarkanika in Odisha, and the Point Calimere in Tamil Nadu. The 

project would be implemented at these sites in partnership with the respective State 

Wetlands Authorities and site level management institutions.  

1.2. About Renuka & Pong Ramsar Site 

Renuka wetland, highly significant by virtue of its cultural value, is a natural lake located 

in the Sirmaur district of Himachal Pradesh. It has a wetland of area 30.6 hectares, 

located within the Renuka wildlife sanctuary (402.8 Ha) which forms majority of its 

catchment. It is fed by catchment rainwater runoff as well as several active springs. 

According to the Zoological Survey of India (ZSI 2000 and RSIS, 2005), Renuka has 443 

species ranging from protozoa to mammals, 19 species of fish and over 103 species of 

birds, 19 of which are migratory winter birds. The high cultural and religious significance 

of Renuka wetland is because of temples of Renuka ji and Lord Parshuram located along 

its banks along with 3 ashrams. There are several cultural practices and beliefs linked to 

the wetland. An annual religious fair attracts 3-4 lakh pilgrims to the lake each year for 5 

days, putting immense pressure on the lake ecosystem.  
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Pong Dam wetland, also called Maharana Pratap Sagar, is one of the largest man-made 

wetlands of Northern India built across the Beas river in 1974. Principally built to provide 

irritation water, it also generates hydropower, regulates floods, provides livelihood to 

fishermen, and support immense diversity of waterfowl. The entire area of Pong Dam reservoir 

is a wildlife sanctuary (207 sq. km.) notified under the Wildlife Protection Act 1972. It’s also 

been declared a Ramsar site in 2002 as it plays host to a variety of migratory birds coming 

from the Trans Himalayan zone during the winter season when the wetlands in Europe and 

North and Central Asia are frozen due to onset of winter.  

1.3. What are the key issues to be addressed? 

The project has carried out hydro-ecological and ecosystem services-livelihood interlinkages 

assessments for Renuka and Pong Ramsar sites. Assessments and consultations have 

revealed major threats to Renuka wetland include siltation, eutrophication due to excessive 

organic load, decline in the spring discharge in and around the Renuka and the spread of 

macrophytes. Sanitation and waste management as an issue and a challenge resonated with 

every stakeholder, particularly with regard to the annual fair.  

 

Pong Dam wetlands with its large catchment (12,562 sq.km) is vulnerable to several climate 

induced risk such as floods, increased silt deposits, reduced storage capacity and habitat 

changes. Increase in turbidity would modify light penetration, causing shallow areas to fill in 

faster and smother benthic habitats. There are threats to sustainable fish production due to 

erratic climatic parameters, inconsistent stocking patterns and the presence of large predatory 

fishes. Overlapping interests has led to conflicts between stakeholder on issues such 

drawdown cultivation and grazing.  

 

Key issues and threats have further been elaborated in these studies along with certain 

recommendations. 

1.4. Need for an Integrated Management Plan (IMP) 

Wetlands are one of the most embedded and interlinked ecosystems with human livelihoods 

and well-being. A balanced management approach addressing biodiversity conservation 

values while providing for sustainable utilisation in a way compatible with maintenance of 

natural properties of the ecosystem needs to be adopted for these ecosystems. This forms the 

core philosophy of ‘wise use’, which is “maintenance of ecological character within the context 

of sustainable development and achieved through implementation of ecosystem approaches.” 

This approach builds on the critical linkages that exist between people and sustainable 

development of aquatic ecosystems; and encourages community engagement and 

transparency in negotiating trade-offs and determining equitable outcomes for conservation. 

The National Plan for Conservation of Aquatic Ecosystems (NPCA), therefore, recommends 

that management of each wetland is guided by an “integrated management plan” (IMP). The 
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plan refers to a document which describes strategies and actions for achieving wise use of the 

wetland and includes objectives of site management; management actions required to achieve 

the objectives; factors that affect, or may affect, the various site features; monitoring 

requirements for detecting changes in ecological character and for measuring the 

effectiveness of management; and resources for management implementation.1 The NPCA 

Guidelines 2017 promotes the preparation of IMP by considering distinct ecological and 

hydrological features of the site to guide the site-specific management needs. 

1.5. IMP for Renuka and Pong Ramsar sites 

The Management Plan outlines the commitment of the Government of Himachal Pradesh for 

conservation and wise use of the Renuka and Pong Ramsar sites. Management of cross-

sectoral issues requires integration at three broad levels – landscape, governance and 

stakeholders. Management planning till date has addressed only the needs of the sanctuary 

and overlooked the requirements of the entire Ramsar site, and interconnectedness between 

the different components of the wetland. The sanctuary management plans are seldom 

prepared through a participatory approach that caters to the needs and interests of the 

community and other key stakeholders. Moreover, issues related to ecosystem services and 

climate change are inadequately addressed in these plans. Such management of the Ramsar 

sites in a compartmentalised manner further reinforces the need for an integrated management 

approach.    

 

Addressing the range of issues at Renuka and Pong Ramsar sites requires an integrated and 

cross-sectoral approach for decision making. In its absence, specific above-mentioned issues 

can pose greater threats in future, causing high degradation of the wetland ecosystem leading 

to irreversible changes, consequently affecting the ecosystem services and livelihoods of the 

people. An integrated approach to the management of a Ramsar site would bring together 

multiple stakeholders under a uniform management framework. It would further ensure 

involvement and safeguarding of the interests of the local community. Active participation by 

multiple stakeholders would also guarantee that the ownership of management lies primarily 

with the key stakeholders.       

1.6. Stakeholder Analysis 

Wetland management involves multiple actors and stakeholders. Both Renuka and Pong 
have numerous stakeholders that have interest and/or impact on the respective wetland 
ecosystems. The actions of these multitude of stakeholders can have a positive or negative 
impact on conservation and wise use of these wetlands. 

 

 

1 National Plan for Conservation of Aquatic Ecosystems Guidelines, 2017 
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1.6.1. Renuka 

Initial results from the stakeholder consultations highlighted following points: 

• There are multiple actors and stakeholders that have high interest and high power (e.g., 

FD Wildlife Dept, Renuka Vikas Board), or low interest but high power (e.g., ashrams), 

or high interest but low power (e.g., community, boatmen, shopkeepers) in 

management of Renuka Ramsar site. 

• Forest department alone would not be able ensure conservation and wise use of the 

wetland. 

• Active engagement with the key stakeholders that have either high interest or influence 

in the process of integrated management planning, implementation and monitoring is 

necessary for conservation of Renuka wetland. 

• At present there's no structured meeting format between the communities and main 

stakeholders like the Forest Department (both Wildlife as well as Territorial) and the 

Renuka Vikas Board. Its only during the planning process of the International Fair, that 

the Renuka Vikas Board holds a consultation, two months in advance that involves all 

the major stakeholders of the area where roles and responsibilities for the organization 

of the fair are discussed. 

 

Table 1 highlights the prioritised stakeholders which have high interest and impact in 

management of Renuka Ramsar site. In addition, there are 8 villages across 2 panchayats 

(Khala Kyar and Jaamu Koti) in Sirmaur districts. It is important to engage with these 

stakeholders for establishing ownership of the management plan and its implementation. 

 

Table 1 Stakeholder Analysis for Renuka Ramsar site 

Primary Secondary 

Divisional Forest Officer (Wildlife) Shimla (Site manager) 
Himachal Pradesh Forest Department 

(Territorial Division) 

Renuka Vikas Board 
(Deputy Commissioner of Sirmour district is chairperson RVB) 

Irrigation and Public Health Department 
(IPH) 

3 Ashrams at Renuka Lake 
HP Tourism Cooperation (HPTDC Hotel 

Renuka) 

Community members from Jammu Koti and Khala Kyar 
panchayats 

Boatmen, Shopkeepers and Tour operators 

Himachal Pradesh State Wetland Authority under HIMCOSTE BMC, Mahila Mangal Dals and Youth Clubs 

Himachal Pradesh Forest Department (Wildlife Division) Himachal Pradesh Pollution Control Board 

District Disaster Management Authority State Disaster Management Authority 

 District Revenue Department 

1.6.2. Pong 

Similarly, initial results from the stakeholder consultations highlighted following points: 

• There are multiple actors and stakeholders that have high interest and high power (e.g., 

FD Wildlife Dept, Fisheries Dept), or low interest but high power (e.g., BBMB), or high 
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interest but low power (e.g., community, fishermen, grazers) in management of Renuka 

Ramsar site. 

• Active engagement with the key stakeholders that have either high interest or influence 

in the process of integrated management planning, implementation and monitoring is 

necessary for conservation of Pong wetland. 

• The Forest Department has established a Pong Dam Lake Biodiversity Conservation 

Society (PDLBCS) for improving inter-agency coordination and promotion of 

ecotourism which could be used as platform for stakeholder engagement. The Society 

has an executive committee with DFO Wildlife Hamirpur as Chairman and members 

from Forest Department, local administration (SDMs, DSPs), Fisheries Department, 

Bhakra Beas Management Board (BBMB), Water Sports Centre Pong and Tourism 

Department. 

 

Table 2 highlights the prioritised stakeholders which have high interest and impact in 

management of Pong Dam Ramsar site. In addition, there are 51 villages in the proposed eco-

sensitive zone (ESZ) for Pong Dam Lake Wildlife Sanctuary (list available). It is important to 

engage with these stakeholders for establishing ownership of the management plan and its 

implementation. Engagement with the community members at village level should be based 

on stratified sampling with the strata representing different livelihood dependence with the 

wetland ecosystem (fishing, farmers, drawdown cultivators, grazers, tourism, etc). 

 

Table 2 Stakeholder Analysis for Pong Dam Ramsar site 

Primary Secondary 

Divisional Forest Officer (Wildlife) Hamirpur (Site manager) Regional Water Sports Centre Pong Dam 

Bhakra Beas Management Board (BBMB) Irrigation and Public Health Department (IPH) 

Fisheries Department (ADF Pong, Fisheries Officers) Himachal Pradesh Pollution Control Board 

15 Fishing cooperative societies BMC, Mahila Mangal Dals and Youth Clubs 

Pong Dam Lake Biodiversity Conservation Society and EDCs Private guest houses and hotels 

57 panchayats across 4 blocks Tourism Dept. 

Himachal Pradesh State Wetland Authority under HIMCOSTE HP Tourism Cooperation  

Himachal Pradesh Forest Department (Wildlife Division) State Disaster Management Authority 

District Disaster Management Authority District Revenue Department 

 

Conceptual framework for the multi-stakeholder engagement in wetland management is 

presented below. The Organisation shall support the process in performing steps outlined in 

Stage III and IV and present insights gained from stakeholder consultations to recommend 

specific site-level training, institutional structure, etc., (stage V) in the form a report.  
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Objective  

The project seeks to engage an organisation in Himachal Pradesh to conduct stakeholder 

consultations to support integrated management planning for Renuka and Pong Ramsar sites. 

The intent is to facilitate dialogues among all key stakeholders to discuss various aspects of 

the planning process. This shall involve identifying (and resolve whenever possible) concerns, 

building stakeholder support to generate a common and shared vision to manage the wetland 

sustainably. 

 

The NPCA Guidelines 2019 emphasises the need for facilitating the full participation of 

stakeholders, particularly dependent communities, in the integrated management 

planning process. Integrating wetland ecosystem services and biodiversity values is essential 

in sectoral development plans to safeguard ecological and hydrological functioning and avoid 

stakeholder conflicts. Besides this, the actions of a range of stakeholders will determine the 

health and entirety of wetlands. It is recommended that management planning in its process 

recognises the linkages and builds a mechanism for stakeholders’ participation in preparing, 

reviewing, and implementing the plan.  

 

Thus, an integrated management plan (IMP) reflects a common understanding between 

various stakeholders on the management purpose, significant threats and constraints limiting 
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conservation and wise use, opportunities and specific actions for addressing these threats, 

and mainstreaming wetlands within the broader developmental planning. 

2. Tasks to be performed by the contractor 

The contractor is responsible for providing the following services: 

1) Conducting stakeholder workshops 

The Wetlands project has identified key stakeholders which have an interest and impact on 

Renuka and Pong wetland management, respectively (see Table 1 and 3). The proposed 

assignment will hold dialogues with the key stakeholders to clarify the IMP process and discuss 

the actions, extant regulatory frameworks, and policy commitments that have management 

implications on both wetlands. The dialogue is to enable stakeholders to deepen their 

understanding of various aspects such as stresses and resultant degradation and measures 

that would help wetlands restore/retain their desired state. Most importantly, clarifying the vital 

role of each stakeholder and the need for cross-sectoral governance and decision-making with 

other institutions and stakeholders will be discussed in a participatory manner. These 

workshops should be conducted in consultation with GIZ project team. 

 

Thus, stakeholder workshops (separately for Renuka and Pong wetlands) will comprise: 

• Presenting the description of the wetland – extent, hydrology, biodiversity and 

ecosystem services in a simplified manner. Discuss the significant trends in wetland 

features. 

• Presenting the existing management and regulatory framework (Sanctuary 

management plans, Wetland Rules, SWA, Ramsar designation) 

• Stakeholder’s dependence/ inter-relationship (e.g., dependency, use, seasonality, 

trade-offs, conflicts, concerns, etc.) on/ with the wetland  

• Explain the need for integrated management and the process of integrated 

management planning.  

• Discuss roles and responsibilities of stakeholder’s involvement in the IMP process and 

expectations from other actors/stakeholders 

• Conduct an exercise to get the participants’ vision for the wetland 

• Identification of conflicting priorities and possible solutions as well as the willingness to 

collaborate with other agencies 

 

The contractor shall prepare comprehensive documentation of these workshops, including 

stakeholder and institutional analysis, interest and influence, expectations, roles and 

responsibilities, lessons learnt, insights on aspects/topics that newly emerged, conflicting 

priorities and possible solutions proposed by the stakeholders during these dialogues. 

Thorough and comprehensive documentation will serve as a basis for the next phase, i.e., 

facilitating the multi-stakeholder dialogues to set the objectives for IMP and establish an 

effective institutional mechanism for cross-sectoral decision-making and Ramsar site 

management.  
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The contractor shall also obtain feedback (in specified form) from the participants of these 

dialogues. 

 

2) Conducting multi-stakeholder dialogues  

The contractor shall engage and coordinate with the key line departments, other agencies, 

local communities to facilitate stakeholders to emphasise the need for a balanced 

management approach addressing wetland values and the principle of ‘wise-use.’ Through 

careful planning and preparation, multi-stakeholder dialogues are organised to jointly prioritise 

issues, identify opportunities, and discuss and examine future scenarios.  

• The aim is to generate a shared vision for the future of the wetland, which will be the 

basis for drafting the objectives for the IMP. 

• With the support of key line departments and the Wetlands project, the contractor shall 

discuss the draft actions and strategies as well as the monitoring protocol in these 

multi-stakeholder dialogues along with defined roles and responsibilities for effective 

implementation of the IMP.  

• All aspects related to collaboration, information/data sharing, coordination, 

communication, reporting, will be discussed at this stage. One of the critical aspects in 

the process is to obtain financial resources for managing the wetlands. In this forum, 

various schemes and extant policy commitments that contribute to wetlands, 

directly or indirectly, shall be identified and discussed.  

 

The contractor shall prepare comprehensive documentation of the outcome of these dialogues 

which will form the basis for finalising IMP. 

 

3) Supporting the Wetlands project in establishing wetland monitoring and capacity 

development  

The contractor shall support the Wetlands project in: 

- Facilitating stakeholder consultation to assess management effectiveness of the 

wetlands and establish participatory monitoring protocol– this will involve providing 

logistical support and convening meetings 

- Support the project in selection of target groups for training on participatory video 

production on issues related to wetlands and documentation of green recovery 

activities and for training on bird watching. 

 

Certain milestones, as laid out in the table below, are to be achieved by certain dates during 

the contract term, and at particular locations: 

 

Table 1: Tasks, milestones and timelines for the contractor (individual tasks for both Renuka 

and Pong which would be carried out in parallel) 

 

Sl. No. Task Milestones/ 

Deliverables 

Timeline from 
the date of 

Remarks 



 
 

 
 

11 

 

signing the 
contract 

1 Inception meeting with GIZ / 
project partners in Himachal 
Pradesh to discuss the 
process and plan of 
stakeholder consultation, 
methodology etc. 

Document on strategy 
and timeline for 
stakeholder consultation  

1 week  

2 Formulate stakeholder 
consultation plan along with 
key questions, issues to guide 
the stakeholder consultations. 

Dialogue facilitation 
plan, internal and 
external agenda 

3 weeks GIZ and project 
partner(s) will 
contribute to this 
part to ensure that, 
consultation plan is 
aligned with the 
IMP process. 

Proposed 
stakeholder 
consultations see 
Table 3 & Table 4 

3 Documentation of stakeholder 
consultations highlighting the 
outcome of the dialogues 

Draft report on the 
outcome, list of 
participants, summary of 
feedback and survey 
(please see survey form 
for details) and revisions 
as suggested by the 
project and its partners 

12 weeks  

4 Formulate a plan for 
conducting multi-stakeholder 
dialogue based on the 
outcome of initial dialogues, 
discussion etc. 

Dialogue facilitation 
plan, internal and 
external agenda 

16 weeks  

5 Documentation of multi-
stakeholder dialogues, 
including the lesson learnt and 
recommendations 

Draft report on the 
outcome, list of 
participants, summary of 
feedback and survey 
(please see survey form 
for details) and revisions 
as suggested by the 
project and its partners 

24 weeks  

 

Period of assignment: From November 2021 until May 2022. 
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3. Concept  

In the bid, the bidder is required to show how the objectives defined in Chapter 2 are to be 

achieved, if applicable under consideration of further specific method-related requirements 

(technical-methodological concept). In addition, the bidder must describe the project 

management system for service provision.  

Technical-methodological concept 

Strategy: The bidder is required to consider the tasks to be performed with reference to the 

objectives of the services put out to tender (see Chapter 1). Following this, the bidder presents 

and justifies the strategy with which it intends to provide the services for which it is responsible 

(see Chapter 2). 

The bidder is required to present the actors relevant for the services for which it is responsible 

and describe the cooperation with them.  

The bidder is required to present and explain its approach to steering the measures with the 

project partners and its contribution to the results-based monitoring system.  

The bidder is required to describe the key processes for the services for which it is responsible 

and create a schedule that describes how the services according to Chapter 2 are to be 

provided. In particular, the bidder is required to describe the necessary work steps and, if 

applicable, take account of the milestones and contributions of other actors in accordance with 

Chapter 2. 

The bidder is required to describe its contribution to knowledge management for the partner 

and GIZ and promote scaling-up effects (learning and innovation).  

Project management of the contractor 

The bidder is required to explain its approach for coordination with the GIZ project. 

• The contractor is responsible for selecting, preparing, training and steering the experts 

(international and national, short and long term) assigned to perform the advisory tasks. 

• The contractor makes available equipment and supplies (consumables) and assumes the 

associated operating and administrative costs. 

• The contractor manages costs and expenditures, accounting processes and invoicing in 

line with the requirements of GIZ. 

The contractor reports regularly to GIZ in accordance with the AVB of the Deutsche 

Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH from 2017 

The bidder is required to draw up a personnel assignment plan with explanatory notes that 

lists all the experts proposed in the bid; the plan includes information on assignment dates 



 
 

 
 

13 

 

(duration and expert days) and locations of the individual members of the team complete with 

the allocation of work steps as set out in the schedule. 

The bidder is required to describe its backstopping concept. The following services are part of 
the standard backstopping package, which (like ancillary personnel costs) must be factored 
into the fee schedules of the staff listed in the bid in accordance with section 10.2 of the AVB:  

• Service-delivery control 

• Managing adaptations to changing conditions  

• Ensuring the flow of information between GIZ and field staff 

• Contractor’s responsibility for seconded personnel 

• Process-oriented technical-conceptual steering of the consultancy inputs 

• Securing the administrative conclusion of the project 

• Ensuring compliance with reporting requirements 

• Providing specialist support for the on-site team by staff at company headquarters 

• Sharing the lessons learned by the contractor and leveraging the value of lessons learned 
on site 

4. Criteria for Eligibility of firms  

4A. Eligibility Criteria for firms 

The qualifying criteria for the firms/institutions/organisations applying for this is given below: 

• Registered in India and average annual turnover for the last three financial years of at 

least Euro 40,000 

• Number of employees as at 31.12 of the previous year as at least 8 persons 

• Should have implemented reference project with a minimum value commission of 

Euro 5,000 

• In the last three years should have implemented at least  

o one reference project in the field of natural resource management, watershed 

development. 

o one reference project on engagement with rural communities & training  

• Minimum of 10 years experience in natural resource management with focus on 
water security and climate change 

• Minimum of 5 years experience in integrated rural/village development programmes 
and its implementation 

• Minimum of 5 years experience in conducting stakeholder dialogues and engagement 
with rural communities 

• Minimum of 5 years experience in capacity building and training of diverse 
stakeholders 

• Minimum of 3 years experience in climate change adaptation and mitigation related 
projects 

• Regional experience in Himachal Pradesh 

The agency must provide documentary evidence of all above mentioned qualifying 
criteria      
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4B. Personnel concept 

The bidder is required to provide personnel who are suited to filling the positions described, on 
the basis of their CVs (see Chapter 7), the range of tasks involved and the required 
qualifications. 

The below specified qualifications represent the requirements to reach the maximum number 
of points. 

Team leader 

Tasks of the team leader 
- Overall responsibility for the advisory packages of the contractor (quality and 

deadlines) 
- Coordinating and ensuring communication with GIZ, partners and others involved in 

the project 
- Personnel management, in particular identifying the need for short-term assignments 

within the available budget, as well as planning and steering assignments and 
supporting local and international short-term experts 

- Regular reporting in accordance with deadlines 

Qualifications of the team leader 
- Education/training (2.1.1): University qualification (Master) in Sociology or Political 

Science or Rural development or Environmental Sciences  
- Language (2.1.2): Good business language skills in English and Hindi 
- General professional experience (2.1.3): 10 years of professional experience in the 

rural development sector 
- Specific professional experience (2.1.4): 5 years in natural resource management, 

watershed development, habitat restoration etc. 
- Leadership/management experience (2.1.5): 10 years of management/leadership 

experience as project team leader or manager in a company/NGO. 
- Regional experience (2.1.6): 8 years of experience in projects in Himachal Pradesh, 

India  

Expert 1 (Renuka Coordinator & Facilitator) 

Tasks of expert 1 
- In collaboration with GIZ and project partners in Renuka, conduct stakeholder 

workshops/meetings/consultations to identify and provide recommendations to develop 
an integrated management plan for the Renuka Ramsar site  

- Identify appropriate mechanisms to enhance the participation of various stakeholders 
in the sustainable management of Renuka 

- Identify and engage with focal points of various community organisations, Civil Society 
Organisations, field personnel of various line departments, Panchayats etc. to create 
awareness on Wetlands values, conservation, and discuss various aspects related to 
developing management plan as mentioned in this ToR 

- Prepare documentation of the meetings, workshops etc. and reporting in accordance 
with deadlines. 
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Qualifications of expert 1 
- Education/training (2.2.1): Master’s degree in Rural Development, Sociology or a 

related field 
- Language (2.2.2): English and Hindi 
- General professional experience (2.2.3): At least 5 years of experience in the rural 

development sector, stakeholder engagement, conducting Focus Group Discussions, 
social mobilisation etc. 

- Specific professional experience (2.2.4): At least 3 years of experience in project 
coordination and organising meetings, workshops, awareness campaigns. 

- Regional experience (2.2.6): In Himachal Pradesh in India 

Expert 2 (Pong Coordinator & Facilitator) 

Tasks of expert 2 
- In collaboration with GIZ and project partners in Pong, conduct stakeholder 

workshops/meetings/consultations to identify and provide recommendations to develop 
an integrated management plan for the Pong Dam Ramsar site  

- Identify appropriate mechanisms to enhance the participation of various stakeholders 
in the sustainable management of Pong. 

- Identify and engage with focal points of various community organisations, Civil Society 
Organisations, field personnel of various line departments, Panchayats etc. to create 
awareness on Wetlands values, conservation, and discuss various aspects related to 
developing management plan as mentioned in this ToR 

- Prepare documentation of the meetings, workshops etc. and reporting in accordance 
with deadlines. 

Qualifications of expert 2 
- Education/training (2.2.1): Master’s degree in Rural Development, Sociology or a 

related field 
- Language (2.2.2): English and Hindi 
- General professional experience (2.2.3): At least 5 years of experience in the rural 

development sector, stakeholder engagement, conducting Focus Group Discussions, 
social mobilisation etc. 

- Specific professional experience (2.2.4): At least 3 years of experience in project 
coordination and organising meetings, workshops, awareness campaigns. 

- Regional experience (2.2.6): In Himachal Pradesh in India 

Soft skills of team members 
In addition to their specialist qualifications, the following qualifications are required of team 
members: 

- Team skills 
- Initiative 
- Communication skills 
- Sociocultural competence 
- Efficient, partner- and client-focused working methods 
- Interdisciplinary thinking 
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Short-term expert pool with minimum 3, maximum 5 members 

Tasks of the short-term expert pool 
- Serve as an advisor to the project team to prepare plans for stakeholder 

meetings/workshops, identifies issues that require particular focus while conducting 
various tasks mentioned in this ToR 

- Prepare comprehensive documentation of all stakeholder meetings, workshops in 
project sites, including analysis and interpretation of results, topics that need further 
dialogue/ discussion with relevant line departments, authorities etc. The outcome of 
stakeholder dialogues/workshops/meetings will be vital in preparing Integrated 
Management Plans (IMP) for the sites. 

- In collaboration with Site coordinators, organises follow-up meetings to address 
specific issues related to IMP 

- Provide substantive backstopping to the site coordinators to prepare meeting/workshop 
agenda, advise on the participation of relevant departments, community members, 
organisations, guides on complex issues arising from the meetings etc. 

- Lend expertise on wetlands (hydrology, biodiversity and ecosystem services, 
regulatory framework, etc) during stakeholder consultations. 

Qualifications of the short-term expert pool 
- Education/training (2.6.1): 2 experts with university qualification (Master) in 

Environmental Sciences, 1 experts with university qualification Master in Social 
Sciences) 

- Language (2.6.2): 3 experts with very good language skills in English, good language 
skills in Hindi required for 3 experts  

- General professional experience (2.6.3): 2 experts with at least 15 years of experience 
in the Environment sector, 1 experts with at least 10 years of professional experience 
in the Rural development sector 

- Specific professional experience (2.6.4): 2 experts with at least 10 years of experience 
in documentation, Monitoring and Evaluation of projects, 1 expert with at least 3 years 
of professional experience in preparation of management plans or village or district 
development plans 

- Regional experience (2.6.5): 3 experts with at least 5 years of experience in Himachal 
Pradesh, India  

The bidder must provide a clear overview of all proposed short-term experts and their 
individual qualifications. 

5. Costing requirements 

Assignment of personnel 

Team leader: On-site assignment for 20 expert days 

Expert 1: Assignment in country of assignment for 90 expert days 
Expert 2: Assignment in country of assignment for 90 expert days 
Short-term expert pool: total 100 expert days 
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Travel 

The bidder is required to calculate the travel by the specified experts and the experts it has 
proposed based on the places of performance stipulated in Chapter 2 and list the expenses 
separately by daily allowance, accommodation expenses, flight costs and other travel 
expenses. 

Workshops 

The contractor implements the following workshops and consultation meetings as part of the 
stakeholder consultations: 

• One multi-stakeholder workshop at Renuka with all key stakeholders (event venue and 
logistic by contactor) 

• One multi-stakeholder workshop at Pong with all key stakeholders (event venue and 
logistic by contactor) 

• Group consultations for community members (panchayats), BMC, Mahila Mangal Dals 
and Youth Clubs, etc. (venue and logistic for FGDs by contactor) 

• One-on-one consultation meetings with key stakeholder and line departments 

See tables below for proposed stakeholder consultations. 

Table 3 Proposed stakeholder consultations for Renuka 

Primary Stakeholders 
Consultation 

meeting 

Group 
consultations 

(FDG) 

Multi-
stakeholder 

consultations 
workshop 

Divisional Forest Officer (Wildlife) Shimla (Site manager)    

Renuka Vikas Board    

3 Ashrams at Renuka Lake    
Community members from Jammu Koti & Khala Kyar 

panchayats   (2)  

Himachal Pradesh State Wetland Authority    

Himachal Pradesh Forest Department (Wildlife Division)    

District Disaster Management Authority    

Secondary Stakeholders    

Himachal Pradesh Forest Department (Territorial Division)    

Irrigation and Public Health Department (IPH)    

HP Tourism Cooperation (HPTDC Hotel Renuka)    

Boatmen, Shopkeepers and Tour operators   (1)  

BMC, Mahila Mangal Dals and Youth Clubs   (1)  

Himachal Pradesh Pollution Control Board    

State Disaster Management Authority    

District Revenue Department    
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Table 4 Proposed stakeholder consultations for Pong 

Primary Stakeholders 
Consultation 

meeting 
Group 

consultations 

Multi-
stakeholder 

consultations 
workshop 

Divisional Forest Officer (Wildlife) Hamirpur (Site manager)    

Bhakra Beas Management Board (BBMB)    

Fisheries Department (ADF Pong, Fisheries Officers)    

15 Fishing cooperative societies   (3)  

Pong Dam Lake Biodiversity Conservation Society & EDCs   (1)  

57 panchayats across 4 blocks   (12)  

Himachal Pradesh State Wetland Authority     

Himachal Pradesh Forest Department (Wildlife Division)    

District Disaster Management Authority    

Secondary Stakeholders    

Regional Water Sports Centre Pong Dam    

Irrigation and Public Health Department (IPH)    

Himachal Pradesh Pollution Control Board    

BMC, Mahila Mangal Dals or Youth Clubs   (3)  

Private guest houses and hotels   (1)  

Tourism Dept.    

HP Tourism Cooperation     

State Disaster Management Authority    

District Revenue Department    

 

Other costs 

• Printing communication material 

6. Inputs of GIZ or other actors 

GIZ and/or other actors are expected to make the following available: 

• Necessary communication to government department to facilitate the tasks outlined in 

the project 

• Conceptual inputs and information related to sites as and when required 

• Integrated management plan documents 
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7. Requirements on the format of the bid 

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed 
structure of the concept (Chapter 3) is to be organised in accordance with the positively 
weighted criteria in the assessment grid (not with zero). It must be legible (font size 11 or 
larger) and clearly formulated. The bid is drawn up in English (language). 

The complete bid shall not exceed 30 pages (excluding CVs & other supporting company 
documents) 

The CVs of the personnel proposed in accordance with Chapter 4 of the ToRs. The CVs shall 
not exceed 18 pages. The CVs must clearly show the position and job the proposed person 
held in the reference project and for how long. The CVs should be submitted in English 
(language) only. 

If one of the maximum page lengths is exceeded, the content appearing after the cut-off point 
will not be included in the assessment. 

8. Annexure 

Specific Conditions pertain to Covid- 19 Measures  

The specific conditions pertain to Covid- 19 measures are integral part of contract and 

shall act as binding document under special agreement and interpreted along with 

GTCC. 

In addition to the provisions as detailed in clause 09 of The General Terms of Contract 

governing the delivery of works and services commissioned by Deutsche Gesellschaft für 

Internationale Zusammenarbeit (GIZ) GmbH (local), the Consultant confirms that he/she 

accepts the Consulting engagement with full knowledge and understanding of the travel and 

other requirements of the engagement including specifically the need, on the part of the 

Consultant, to take all required precautions (including prevention and risk mitigation measures) 

against the risks arising from the ongoing Novel Corona Virus (CoVid - 19) Pandemic 

 

The Consultant shall provide to the GIZ an RT-PCR Negative Test Report for Novel Corona 

Virus (CoVid - 19) prior to starting the Consulting Engagement and shall additionally comply 

with the following at all times in the course of the Consulting Engagement: 

 

1. Obtain Medical and other Insurance Cover in respect of the Novel Corona Virus (CoVid 

- 19) Infection/Disease and consequences thereof – (GIZ will reimburse the insurance 

cover up to 5000 Indian Rupees) 
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2. Strictly follow and comply with the prescribed Mask, Hand Washing/Sanitization and 

Social Distancing Protocols. 

 

3. Take safe and secure mode of transportation. 

 

4. Observe all local restrictions/precautions as applicable for the specific areas of travel 

covered by the Consulting Engagement. 

 

5. If eligible, get vaccinated against the Novel Corona Virus (CoVid - 19). 

 

6. Install and maintain as active at all times the Government of India’s Arogya Setu App. 

 

7. If exposed to any active case of Novel Corona Virus (CoVid - 19) to take all steps as 

advised by the Government of India’s advisories in such case. 

 

8. If feeling unwell and experiencing any of the symptoms of Novel Corona Virus (CoVid 

- 19) infection - to take all steps as advised by the Government of India’s advisories in 

such cases including but not limited to getting an RT-PCR Test for Novel Corona Virus 

(CoVid - 19), selfisolation, notifying the GIZ and also the concerned local Novel Corona 

Virus (CoVid - 19) isolation/treatment facility. 

 

9. Other compliance as may be notified by the GIZ and the Government of India from time 

to time in relation to Novel Corona Virus (CoVid - 19) infection/disease. 

 

Furthermore, The Consultant accepts the Consulting Engagement on a best and informed 

judgement basis with full knowledge of the tasks to be performed, the place of performance 

and the precautions and safeguards to be reasonably taken by the Consultant to mitigate all 

types of risks associated with the said Consulting Engagement. The Consultant undertakes 

the Consulting Engagement at his/her own risk and responsibility and shall not, under any 

circumstances, and at any time, be entitled to assert any liability or other claims whatsoever 

against the GIZ, its Management, Officers and Employees for any consequences or risks or 

harm that may arise to the Consultant in the course of or as a consequence of undertaking the 

Consulting Engagement or any actions or consequences arising in relation to such Consulting 

Engagement. 

 


