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0. List of abbreviations 

AVB General Terms and Conditions of Contract (AVB) for supplying services and 
work 2020 

CAFRI Climate Adaptation and Finance in Rural India 

DEMPs District Environment Management Plans 

DEST Department of Environment, Science and Technology in Himachal Pradesh 

DoE Directorate of Environment in Uttar Pradesh 

GIZ Deutsche Gesellschaft fuer Internationale Zusammenarbeit 

GoI Government of India 

HP Himachal Pradesh  

M&E Monitoring and Evaluation 

MoEFCC Ministry of Environment, Forests and Climate Change 

NAPCC National Action Plan on Climate Change 

NDC Nationally Determined Contributions 

NGT National Green Tribunal 

SAPCC State Action Plan on Climate Change 

SDGs Sustainable Development Goals 

ToRs Terms of reference 

UP Uttar Pradesh 
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1. Context 

Adaptation planning efforts in the country have become a key component of India’s National 
development agenda. In addition to the national-level planning documents (NDC and the 
National Action Plan on Climate Change, NAPCC), in particular the State Action Plans on 
Climate Change (SAPCCs) have become the central planning framework for adaptation action 
at the sub-national level. For each state, SAPCCs describe in detail the climate change 
impacts and vulnerability assessments, adaptation and mitigation options as well as financing 
and capacity building needs to implement the identified interventions. The Ministry of 
Environment, Forest and Climate Change (MoEFCC), Government of India (GoI) has advised 
all states to revise their SAPCCs to keep up with the latest commitments at national (Nationally 
Determined Contributions (NDCs) and the National Action Plan on Climate Change (NAPCC), 
international level (such as Paris Agreement, Sustainable Development Goals (SDGs) and 
Sendai Framework), state government priorities (SDG 2030 Vision document) and came out 
with guidelines in May 2019.  

Against this background, under the framework of the Indo-German bilateral cooperation 
project “Climate Adaptation and Finance in Rural India” (CAFRI), GIZ has been supporting 
two states, the Department of Environment, Science and Technology (DEST) in Himachal 
Pradesh (HP) and the Directorate of Environment (DoE) in Uttar Pradesh (UP), in the revision 
of their respective SAPCCs, and in the implementation of the plans. Part of this support, 
moreover, relates to the development and operationalization of a Monitoring and 
Evaluation (M&E) system for the revised SAPCCs for both the states.  

In Uttar Pradesh, GIZ India will additionally be providing technical support to the DoE, UP in 
preparing District Environment Management Plans (DEMPs) for seven districts viz., Meerut, 
Moradabad, Bareilly, Gorakhpur, Prayagraj, Jhansi and Agra (Letter No: 
683/DEMP/Parya/2020). Given this context, it is envisioned that the UP SAPCC revision 
process and development of seven DEMPs offers a unique opportunity for developing M&E 
system for UP SAPCC through DEMPs.  

In Himachal Pradesh, with technical support from GIZ, the revision of the SAPCC has been 
completed in 2020. Further, in collaboration with DEST, Government of Himachal Pradesh, 
GIZ India aims to develop a monitoring & evaluation strategy for the revised State Action Plan 
on Climate Change. The M&E strategy is envisioned to be developed taking into consideration 
the synergies with ongoing monitoring mechanisms in the state such as state SDG indicators 
and after identifying capacity needs of line departments that are relevant to SAPCC activities.  

The developed M&E strategies for the revised SAPCCs of HP and UP will be containing a list 
of indicators and, when implemented, should allow for comprehensive monitoring of all the 
activities listed in the revised SAPCC. Once the M&E strategies are developed, the hired 
technical agency is expected to develop an implementation mechanism for operationalizing 
the state-level M&E system. In this context GIZ in consultation with DoE and DEST, 
envisions the consultancy to perform the following tasks: 

Task I: Develop a Strategy for Monitoring & Evaluation (M&E) of Revised HP SAPCC   

Task II: Develop a Strategy for Monitoring & Evaluation (M&E) of Revised UP SAPCC   
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Task III: Implementation of the Developed M&E Strategies in HP & UP 

  

2. Tasks to be performed by the Hired Technical Agency 

Task I: Developing a strategy for Monitoring & Evaluation (M&E) of the revised HP 
SAPCC 

CAFRI has in consultation with DEST already prepared a first draft of a concept note for the 
M&E system of the revised HP SAPCC. This concept note includes a mapping of adaptation-
relevant SAPCC activities against relevant state SDG indicators, examples of indicators and 
different options for an M&E system. The consulting agency shall further develop this concept 
note into a full strategy. This includes the following aspects: 

 Review and refinement of already existing M&E concept system for the HP SAPCC 
 Develop an M&E strategy by minimizing additional data collection burdens by 

exploiting related data collection and reporting/ monitoring exercises that exist in the 
state, such as primarily for the Sustainable Development Goals (SDGs)  

 Map all the SAPCC activities (both mitigation & adaptation) against relevant state SDG 
indicators. Harnessing this overlap by extracting, synthesizing and communicating 
data on adaptation and mitigation-relevant outcomes that will be collected under the 
SDG monitoring framework would be a central task of the assignment 

 Develop an M&E strategy clearly answering the following aspects,  
o SAPCC M&E system target audience and purpose for this audience 
o M&E approach to assessing mitigation and adaptation results, linking relevant 

state SDG indicators and SAPCC missions/ strategies/ activities – e.g. via 
shortlisting approx. 50 pre-defined state SDG indicators most relevant to the 
SAPCC adaptation & mitigation outcomes 

o M&E approach to tracking SAPCC implementation (adaptation & mitigation 
processes) 

o Approach and/or assumptions involved for linking adaptation & mitigation 
results indicators and process indicators, i.e., for attribution of results to 
schemes and activities included in the SAPCC 

o Operability, (inter-departmental) information flows and processes involved in 
applying the M&E system (including information on how data is collected, by 
whom, how often, what kind of system (online or offline), how data will be fed 
into the system) targeting an easy-to-use and efficient M&E system while not 
being too simplistic 

 Identification of concerned departments and engagement with all relevant 
stakeholders, organisation of stakeholder consultations; organisation of stakeholder 
consultations 

 Definition of relevant indicators for M&E system of HP SAPCC 
 Definition of processes for data collection, methodology, by whom and its frequency 
 

Expected Output for Task I: Strategy for the state-level SAPCC M&E system, defining 
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 Relevant indicators for tracking for both implementation processes and adaptation 
results (impacts) and mitigation benefits according to the HP SAPCC 

 Data collection and communication responsibilities 
 Causal chains (attributing impacts to processes, to the extent possible) 

 
Task II: Developing a strategy for Monitoring & Evaluation (M&E) of the revised UP 
SAPCC 

The NGT defined 5 major criteria for assessing the DEMPs which are i) Health and Nutrition, 
ii) Education, iii) Basic Infrastructure, iv) Agriculture & Water Resources and v) Financial 
Inclusion & Skill Development. In addition, the NGT has also identified 7 thematic areas (which 
are exclusively related to “Clean Environment”) which define the scope of the DEMPs. Data 
for these 7 thematic areas is collected by capturing basic information on 64 action areas with 
220 data points. While the 7 thematic areas in the DEMP guidance document (Format) mainly 
focus on “Clean Environment” component, the 5 major criteria on which the DEMP 
assessment is based on emphasises climate change adaptation and mitigation components 
in addition to “Clean Environment”. These 5 major criteria that are mandated to be monitored 
by the district authorities are included in the District Climate Change Mitigation & Adaptation 
Plan which is part of the Format provided by the UP Pollution Control Board. The District 
Climate Change Mitigation & Adaptation Plan can have strong synergies with SAPCC priority 
activities at state level. The UP SAPCC has 93 priority actions (including both adaptation & 
mitigation) under 7 missions, which are identified through district vulnerability assessments.  

Utilizing international/ German best practices and experiences and based on further desk-
based research, the consulting agency is expected to develop an M&E strategy for the revised 
UP SAPCC that addresses: 

 M&E system target audience and purpose for this audience  
 M&E approach to assessing all SAPCC activities (including adaptation and 

mitigation results), linking relevant state DEMP indicators, 
vulnerability indicators and SAPCC missions/ strategies/ activities – e.g., via 
shortlisting vulnerability indicators most relevant to the SAPCC 
adaptation outcomes  

 M&E approach to tracking SAPCC implementation (adaptation & 
mitigation processes)  

 Approach and/or assumptions involved for linking adaptation results indicators and 
process indicators, i.e., for attribution of results to schemes and activities included 
in the SAPCC  

 Operability, (inter-departmental) information flows and processes involved in 
applying the M&E system; data collection and communication responsibilities, 
causal chains (attributing impacts to processes, to the extent possible)  

 

Expected outputs for Task II:  

 An M&E strategy for the revised UP SAPCC using DEMP monitoring  
 A detailed report describing the entire process  

 
 
Task III: Implementation of M&E strategies for the revised HP and UP SAPCCs 
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A) Based on the M&E strategies developed and after including inputs from the DoE, UP and 
DEST, HP and from other SAPCC relevant line departments, Management Information 
System (MIS) should be developed for their implementation in UP and HP. This includes 

 Initial kick-off meetings with GIZ, HP DEST, UP DoE and line departments (one kick-
off in UP, one kick-off in HP) can be conducted to identify nodal personnel and 
coordinating centres in each department responsible for data collection and storage 
for relevant SAPCC activities, to identify frequency of data availability and flow of 
information between departments responsible for different SAPCC activities  

B) Based on the developed M&E Strategies and the chosen MIS tool for implementation the 
contractor will prepare implementation road maps for UP and HP which define objectives, 
timelines, trainings, responsibilities and resources required for implementation. This would 
also include potential challenges and success factors for a successful implementation of the 
M&E strategy 

 A half day in person training (in UP and HP) need to be organized for the nodal 
department personnel to introduce and train on the use of the MIS tools and system  

 A half day training (in UP and HP) for the personnel of each line department which are 
relevant o SAPCC activities need to be organized separately to introduce and train 
them on MIS tools and system 

 
C) Follow-up support in use of the MIS system 

 During the implementation of the M&E strategy using the tool (MIS system) developed 
the technical agency will provide support to the nodal department and line department 
personnel by providing technical assistance either through in person support or online 
help.  

D) Review of prepared M&E System 

 After having used the developed MIS system for a defined period the consultant will 
provide online assistance in the review and evaluation of results. Based on the review, 
written recommendations would be provided to the nodal department for further 
refinement and improvement. The time after which the review support would be 
provided can be determined during the kick-off meeting 

Expected Outputs for Task III 

 Comprehensive (separate) MIS for UP SAPCC and HP SAPCC, which are 
implementable and can measure the impact of all the SAPCC activities 

 A report of the implementation road map 
 In person trainings and a training manual for future reference by the nodal department 

and line department personnel 
 In person and online support post the training phase 
 Written report on review of data collected and its usefulness in monitoring & evaluation 

of the SAPCC activities in both states 
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Certain milestones, as laid out in the table below, are to be achieved by certain dates during 
the contract term, and at particular locations:   

Milestone  Deadline 
Inception meeting and submission of report December 2021 
Report on M&E strategy for HP SAPCC  February 2022  
report describing the entire process for M&E 
system of UP SAPCC 

March 2022 

Report on M&E strategy for UP SAPCC
utilizing DEMPs   

May 2022 

Report on Implementation mechanism for the
HP and UP M&E strategies 

November 2022  

Final report on the entire assignment in
English and Hindi  

January 2023  

 
The period of assignment is from 25th November 2021 to  31st March 2023 
 

3. Concept   

 
In the bid, the bidder is required to show how the objectives defined in Chapter 2 are to be 
achieved, if applicable under consideration of further specific method-related requirements 
(technical-methodological concept). In addition, the bidder must describe the project 
management system for service provision.   
  
 
Technical-methodological concept  
Strategy: The bidder is required to consider the tasks to be performed with reference to the 
objectives of the services put out to tender (see Chapter 1). Following this, the bidder presents 
and justifies the strategy with which it intends to provide the services for which it is responsible 
(see Chapter 2).  
The bidder is required to present the actors relevant for the services for which it is responsible 
and describe the cooperation with them.   
The bidder is required to present and explain its approach to steering the measures with the 
project partners and its contribution to the results-based monitoring system.   
The bidder is required to describe the key processes for the services for which it is 
responsible and create a schedule that describes how the services according to Chapter 2 are 
to be provided. In particular, the bidder is required to describe the necessary work steps and, 
if applicable, take account of the milestones and contributions of other actors in accordance 
with Chapter 2.  
The bidder is required to describe its contribution to knowledge management for the partner 
and GIZ and promote scaling-up effects (learning and innovation).   
 
Project management of the contractor  
The bidder is required to explain its approach for coordination with the GIZ project.  

 The contractor is responsible for selecting, preparing, training and steering the experts 
(international and national) assigned to perform the advisory tasks.  

 The contractor makes available equipment and supplies (consumables) and assumes 
the associated operating and administrative costs.  
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 The contractor manages costs and expenditures, accounting processes and invoicing 
in line with the requirements of GIZ.  
 

The contractor reports regularly to GIZ in accordance with the AVB of the Deutsche 
Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH from 2020. In addition to the 
reports required by GIZ in accordance with AVB, the contractor submits the following reports:  

- Report on M&E strategy for HP SAPCC 
- Report on M&E strategy for UP SAPCC utilizing DEMPs 
- Report on implementation of M&E strategies in UP and HP 
- Final report on the entire assignment 

 
The bidder is required to draw up a personnel assignment plan with explanatory notes that 
lists all the experts proposed in the bid; the plan includes information on assignment dates 
(duration and expert days) and locations of the individual members of the team complete with 
the allocation of work steps as set out in the schedule.  
 
The bidder is required to describe its backstopping concept. The following services are part of 
the standard backstopping package:   
 
Please note that no backstopping costs shall be paid. 
 

- Service-delivery control  
- Managing adaptations to changing conditions   
- Ensuring the flow of information between GIZ and field staff  
- Contractor’s responsibility for seconded personnel  
- Process-oriented technical-conceptual steering of the consultancy inputs  
- Securing the administrative conclusion of the project  
- Ensuring compliance with reporting requirements  
- Providing specialist support for the on-site team by staff at company headquarters  
- Sharing the lessons learned by the contractor and leveraging the value of lessons 

learned on site  
 

4. Eligibility of Consulting Firms 

The bidder is required to submit documentary evidence for the below : 

 Be a registered as national organization or entity 
 Average annual turnover for the last three financial years should be at least 70,000 Euros 
 The agency should have minimum 10 employees as on previous year 
 The agency must have handled at least 2 reference projects in the area of climate change 

adaptation and 2 reference projects with M&E in the last three years with minimum 
commission value of Euro 20,000. 

 The agency should have minimum 3 years experience in adaptation to climate change 
 The agency should have minimum 2 years experience in mitigation to climate change 
 The agency should have minimum 2 years experience in development of M&E systems  
 The agency should have regional experience in India 
 The agency should have  experience in Other Development Assignments 
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5. Personnel concept  

The bidder is required to provide personnel who are suited to filling the positions 
described, based on their CVs the range of tasks involved and the required qualifications.  
The below specified “.  
A gender balance within the team is an asset.  
 
 
One Team leader (2.1) with Climate change (with focus on Adaptation) M&E 
experience 
 
Tasks of the team leader  

 Overall responsibility for all the packages (tasks I, II, III) of the contractor  
 Coordinating and ensuring communication with GIZ, partners and others involved in 

the project  
 Provision of technical guidance and quality control  
 Personnel management, in particular identifying the need for short-term assignments 

within the available budget, as well as planning and steering assignments and 
supporting local and international short-term experts  

 Regular reporting in accordance with deadlines  
Qualifications of the team leader  

 Education/training (2.1.1): University qualification (German ‘Diplom’/Master) in 
Environmental Sciences/Economics/Natural Resource Management   

 Language (2.1.2): Good business language skills in English and Hindi 
 General professional experience (2.1.3): 15 years of professional experience in 

the climate change and environmental management sectors working with local 
governments and local government institutions  

 Specific professional experience (2.1.4): 6 years’ experience on climate change 
adaptation and mitigation strategies, development of M&E frameworks for climate 
change 

 Leadership/management experience (2.1.5): 6 years of management/leadership 
experience as project team leader or manager in a company  

 Regional experience (2.1.6): 4 years of experience in India    
 Development Cooperation (DC) experience (2.1.7): 6 years of experience in DC 

projects  
  

 
 
Expert 1: Two Environment Management Experts (One expert to be based in Shimla 
and another expert to be based in Lucknow) (2.2)  
Tasks of the two Environmental Managements Experts on Climate Change Adaptation & 
Mitigation 

 Responsibility for Tasks I & II (Developing Monitoring & Evaluation Strategies for 
Adaptation & Mitigation Activities in UP and HP) and  

 Providing inputs to Task III (Implementation of M&E strategy for HP & UP SAPCC) 
based on learnings from tasks I & II 

 Internal coordination of responsibilities especially with Knowledge Management 
Expert and short-term Expert Pool 

 Coordinating and ensuring communication with GIZ, partners and others involved 
in the project  



 

 

10 
 

 Regular reporting in accordance with deadlines  

 
Qualifications:  

 Education and Training (2.2.1): University qualification (German ‘Diplom’/Master) 
in Environmental Sciences or another field relevant to this consultancy, preferably 
with a specialisation in climate change adaptation & mitigation impact monitoring 

 Language (2.2.2): Fluency in English & Hindi 
 General professional experience (2.2.3): 10 years of experience in Adaptation to 

Climate Change, Mitigation of Climate Change as well as Monitoring and 
Evaluation 

 Specific professional experience (2.2.4): Impact Monitoring and Reporting of 
Adaptation to Climate Change; experience with international standards of Impact 
Monitoring of adaptation to climate change as well as experience with Monitoring 
& Adaptation in India 

 Regional experience (2.2.6): 5 years of regional experience in Himachal 
Pradesh/Uttar Pradesh 
 

 
 
Expert 2: Knowledge Management Expert (2.3) 
 
Tasks of the Knowledge Management Expert for Establishing Climate Change M&E Systems  

 Responsibility for Task III (Implementing Monitoring & Evaluation Strategies 
Developed in Tasks I & II): Development of M&E Portal (MIS system)  

 Internal coordination of responsibilities especially with two Environment Management 
Experts and short-term expert pool 

 Coordinating and ensuring communication with GIZ, partners and others involved in 
the project  

 Regular reporting in accordance with deadlines  
 
Qualifications: 

 General qualifications (2.3.1): University qualification (German ‘Diplom’/Master) in 
Economics, Environmental Sciences or another field relevant to this consultancy, 
preferably with a specialisation in Information Technology and digital innovations 
in implementing MIS based solutions in development sector 

 Language (2.3.2): Fluency in English and Hindi 
 General professional experience (2.3.3): 10 years of experience in Developing 

Knowledge Management Systems 
 Specific professional experience (2.3.4): 4 years of experience in Impact 

Monitoring and Reporting of Adaptation & mitigation to Climate Change; 
experience with rolling out ICT based initiatives to monitor and enable service 
delivery in development initiatives in India  

 Regional experience (2.3.6): 2 years’ experience in Northern India 
 Development cooperation experience (2.3.7): 5 years of experience with 

development cooperation projects 
 

Expert 3: Three Mid-Level Environment Management Experts (2.4)   
 
Tasks of the mid-level Monitoring & Evaluation Expert  
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(Personnel based out of Lucknow and Shimla will be preferred) 
 Working in coordination with the Team Leader, Environment Management Experts and 

Knowledge Management Expert 
 Organisation of stakeholder consultations and review meetings 
 Quality control and data collection 
 Helping senior expert assigned for tasks III and IV with regular reporting in accordance 

with deadlines 
 
Qualifications:  

 General qualifications (2.4.1): University qualification (German ‘Diplom’/Master) in 
Environmental Sciences or another field relevant to this consultancy, preferably with a 
specialisation in climate change adaptation and impact monitoring 

 Language (2.4.2): Fluency in English and Hindi 
 General professional experience (2.4.3): 7 years of experience in Adaptation to 

Climate Change, Mitigation of climate change as well as Monitoring and Evaluation in 
India 

 Specific professional experience (2.4.4): 2 years of experience in working with 
government stakeholders 

 Regional experience (2.4.6): 2 years’ experience in Uttar Pradesh/ Himachal Pradesh 
 Development cooperation experience (2.4.7): 3 years of experience with development 

cooperation projects 
  
 
The bidder must provide a clear overview of all proposed experts and their individual 
qualifications.  
  

6. Costing requirements  

  
Assignment of personnel  

 Team leader: For 50 expert days  
 Expert 1, Two Environment Management Experts : For 80 expert days (60 expert days  

for expert in Uttar Pradesh and 20 expert days for expert in Himachal Pradesh) 
 Expert 2, Knowledge Management Expert: For 30 expert days 
 Expert 3, Three Mid-Level Environment Management Experts: For 60 expert days (20 

days for each expert) 
 

 
Travel  
The bidder is required to calculate the travel by the specified experts and the experts it 
has proposed based on the places of performance stipulated in Chapter 2 and list 
the expenses separately by daily allowance, accommodation expenses, flight costs and other 
travel expenses.  
A total of 10 round trips are to be budgeted for the team leader/knowledge management expert 
to Shimla/Lucknow.  
For Other Local Experts, accommodation, local travel and per diem are to be budgeted for 
total of 94 days 
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Workshops and Trainings 
6 consultations or workshops at state level are to be organised (3 in Lucknow, Uttar Pradesh 
and 3 in Shimla, Himachal Pradesh). Hence the bidder should incorporate the costs as well. 
 

7. Inputs of GIZ or other actors  

Directorate of Environment (DoE), Government of UP and Department of Environment, 
Science and Technology (DEST), Government of HP & GIZ will support the group of 
consultants for this study. The team leader will coordinate and submit technical and financial 
reports to GIZ at intervals identified in the agreement. Each consultant will submit technical 
and financial reports to the lead consultant who will in turn synthesize and ensure a coherent 
report is submitted. Each consultant will be expected to ensure accountability to the group and 
lead consultant.  
  

8. Requirements on the format of the bid  

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed 
structure of the concept (Chapter 3) is to be organised in accordance with the positively 
weighted criteria in the assessment grid (not with zero). It must be legible (font size 11 or 
larger) and clearly formulated. The bid is drawn up in English. The selected consultants will 
be required to ensure that they are fully guided by DoE, UP and DEST, HP and DoE & DEST 
are informed of all meetings and progress. DoE, UP & DEST, HP will facilitate coordination 
with all the stakeholders, as needed. The consultant is required to make a request for DoE & 
GIZ participation in meetings or interviews, at least 10 days in advance.  
 
The complete bid shall not exceed 30 pages (excluding CVs and other supporting comapy 
documents).  The CVs of the personnel proposed in accordance with Chapter 4 of 
the ToRs must be submitted using the format specified in the terms and conditions for 
application. The CVs shall not exceed 4 pages. The CVs must clearly show the position and 
job the proposed person held in the reference project and for how long. The CVs can also be 
submitted in English (language).  
 
Please calculate your price bid based exactly on the afore mentioned costing requirements. 
In the contract the contractor has no claim to fully exhaust the days/travel/workshops/ budgets. 
The number of days/travel/workshops and the budget amount shall be agreed in the contract 
as ‘up to’ amounts. The specifications for pricing are defined in the price schedule.  
 

9. Annexures- Specific Conditions pertain to Covid- 19 Measures 

The specific conditions pertain to Covid- 19 measures are integral part of contract and 
shall act as binding under special agreement and interpreted along with GTCC. 

In addition to the provisions as detailed in clause 09 of The General Terms of Contract 
governing the delivery of works and services commissioned by Deutsche Gesellschaft für 
Internationale Zusammenarbeit (GIZ) GmbH (local), the Consultant confirms that he/she 
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accepts the Consulting engagement with full knowledge and understanding of the travel and 
other requirements of the engagement including specifically the need, on the part of the 
Consultant, to take all required precautions (including prevention and risk mitigation 
measures) against the risks arising from the ongoing Novel Corona Virus (CoVid - 19) 
Pandemic 

The Consultant shall provide to the GIZ an RT-PCR Negative Test Report for Novel Corona 
Virus (CoVid - 19) prior to starting the Consulting Engagement and shall additionally comply 
with the following at all times in the course of the Consulting Engagement: 

1. Obtain Medical and other Insurance Cover in respect of the Novel Corona Virus (CoVid 
- 19) Infection/Disease and consequences thereof – (GIZ will reimburse the insurance 
cover up to 5000 Indian Rupees on actual basis) 

2. Strictly follow and comply with the prescribed Mask, Hand Washing/Sanitization and 
Social Distancing Protocols.  

3. Take safe and secure mode of transportation.  
4. Observe all local restrictions/precautions as applicable for the specific areas of travel 

covered by the Consulting Engagement.   
5. If eligible, get vaccinated against the Novel Corona Virus (CoVid - 19). 
6. Install and maintain as active at all times the Government of India’s Arogya Setu App. 
7. If exposed to any active case of Novel Corona Virus (CoVid - 19) to take all steps as 

advised by the Government of India’s advisories in such case. 
8. If feeling unwell and experiencing any of the symptoms of Novel Corona Virus (CoVid 

- 19) infection - to take all steps as advised by the Government of India’s advisories 
in such cases including but not limited to getting an RT-PCR Test for Novel Corona 
Virus (CoVid - 19), self-isolation, notifying the GIZ and also the concerned local  Novel 
Corona Virus (CoVid - 19) isolation/treatment facility. 

9. Other compliance as may be notified by the GIZ and the Government of India from 
time to time in relation to Novel Corona Virus (CoVid - 19) infection/disease. 

 
Furthermore, The Consultant accepts the Consulting Engagement on a best and informed 
judgement basis with full knowledge of the tasks to be performed, the place of performance 
and the precautions and safeguards to be reasonably taken try the Consultant to mitigate 
all types of risks associated with the said Consulting Engagement. The Consultant undertakes 
the Consulting Engagement at his/her own risk and responsibility and shall not, under 
any circumstances, and at any time, be entitled to assert any liability or other claims 
whatsoever against the GIZ, its Management, Officers and Employees for any consequences 
or risks or harm that may arise to the Consultant in the course of or as a consequence of 
undertaking the Consulting Engagement or any actions or consequences arising in relation 
to such Consulting Engagement. 

 


